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INSTRUCTIONS



				CLIN Bidding Sheets Instructions



				INTRODUCTION

				All bidders are required to submit pricing details to demonstrate the Purchaser's Pricing Principles are being applied as part of their bids (in the absence of a pre-approved National Format). All data completed in these sheets shall be complete, verifiable and factual and include the required details. Any exclusions may render your bid as non compliant thus removing yourself from the bidding process.

Input cells are colour coded YELLOW. Modify other cells as required and in accordance with the instructions below.

Please use the CLIN PRICING sheets to provide the required pricing details FOR EACH CLIN. However replicate sheets as required. Please see Bidding Instructions for further details.



				FORM INPUTS



				PRICING SUMMARY ASSUMPTIONS

				Currency:				Select currency of input values from drop down list.

				Calendar Year:				Select Year 1 of the spread profile from the drop down list.

				Quantity				Enter quantities of proposed item(s) in the time profiling inputs to the right.

				Unit Cost				Enter the unit cost of the proposed item(s) for each year.

				Total Estimated Cost				This is a calculated value (Quantity x Unit Price) and should not be altered.



				CATEGORY				DESCRIPTION		APPLICATION

				1. DIRECT MATERIAL 				A. Purchased Equipment - Items purchased as part of the proposed solution. Please provide vendor quotes and/or invoices along with quantity and prices.
B. Subcontracted Item - Items procured through sub contracts as part of the proposed solution. Please provide subcontractor quotes and/or invoices along with quantity and prices. Prices must be traceable to the Subcontract & Material BOE tab
C. Other Equipment/Materials - Items procured as part of the proposed solution. Please provide vendor quotes and/or invoices along with quantity and prices.		1. Insert the Equipment Item Name(s).
2. Provide a time phased (monthly) breakdown of quantities.
3. Provide unit prices against each equipment item for each year.
4. Insert comments/descriptions/references/explanation of calculation method under the 'Notes' column

				2. DIRECT LABOUR				Direct labour is all effort directly expended by the bidder for the proposed solution		1. Insert the direct labour title(s).
2. Provide a time phased (monthly) breakdown of labour hours.
3. Provide hourly rates against each labour title for each year.
4.  Insert comments/descriptions/references/explanation of calculation method under the 'Notes' column.

				3. SUBCONTRACT LABOUR				Indirect labour is all effort expended by the sub-contractor for the proposed solution. Prices must be traceable to the Subcontract & Material BOE tab
		1. Insert the subcontract labour title(s).
2. Provide a time phased (monthly) breakdown of labour hours.
3. Provide hourly rates against each labour title for each year.
4.  Insert comments/descriptions/references/explanation of calculation method under the 'Notes' column

				4. TRAVEL				Includes all travel associated with the procurement and delivery of the proposed solution.
		1. Insert the Trip Name(s).
2. Provide number of trips being made. 
3. Provide number of people travelling.                                                                                                          
4. Provide number of days per trip.                                                                                                                                                               5. Provide cost of round trip flight.                                                                                                                                                                       6. Provide daily per diem rate.
7.  Insert comments/descriptions/references/explanation of calculation method under the 'Notes' column including the location & reference to SOW.

				5. OTHER DIRECT COSTS				Additional direct costs directly expended by the bidder for the proposed solution that do not fit in any of the above categories.		1. Insert the Other Direct Cost title(s).
2. Provide a time phased (monthly) breakdown of unit quantities.
3. Provide unit costs against each title.
4.  Insert comments/descriptions/references/explanation of calculation method under the 'Notes' column.

				6. TOTAL FEE / PROFIT %				Provide all FEE/PROFIT percentage applied to costs in accordance with your approved national accounting standards.		Provide calculation used in application of FEE/PROFIT into the price.

				7. OTHER FACTORS				Provide any OTHER FACTOR percentage applied to costs in accordance with your approved national accounting standards.  Insert comments/descriptions/references/explanation of calculation method under the 'Notes' column.		Provide calculation used in application of FACTORS into the price.

				 GRAND TOTAL  				The total shall feed into the SSS.		Total Price including direct cost, indirect cost, rates and factors as applied above. Please do not forget to amend the title to reflect the appropriate CLIN number.
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Feeder Sheet (Hidden)

		Currencies		Years		Inflation		Inflation Rate

		Select Currency		Select Year		Inflation?		Inflation Rate

		EUR		2013		Yes		0.10%

		GBP		2014		No		0.20%

		USD		2015				0.30%

		ALL		2016				0.40%

		BGN		2017				0.50%

		CAD		2018				0.60%

		HRK		2019				0.70%

		CZK		2020				0.80%

		DKK		2021				0.90%

		HUF		2022				1.00%

		ISK		2023				1.10%

		LVL		2024				1.20%

		LTL		2025				1.30%

		NOK		2026				1.40%

		PLN		2027				1.50%

		RON		2028				1.60%

		TRY		2029				1.70%

				2030				1.80%

				2031				1.90%

								2.00%

								2.10%

								2.20%

								2.30%

								2.40%

								2.50%

								2.60%

								2.70%

								2.80%

								2.90%

								3.00%

								3.10%

								3.20%

								3.30%

								3.40%

								3.50%

								3.60%

								3.70%

								3.80%

								3.90%

								4.00%

								4.10%

								4.20%

								4.30%

								4.40%

								4.50%

								4.60%

								4.70%

								4.80%

								4.90%

								5.00%





Offer Summary



				OFFER SUMMARY



				CLIN DESCRIPTION 		PRICE


				FIRM FIXED PRICE REQUIREMENTS

				TOTAL CLIN 1 - Work Package 1 (Network Elements Supply) - Delivery 1

				TOTAL CLIN 2 - Work Package 1 (Network Elements Supply) - Delivery 2

				TOTAL CLIN 3 - Work Package 2 (Security Elements Supply)  - Delivery 1

				TOTAL CLIN 4 - Work Package 2 (Security Elements Supply)  - Delivery 2

				TOTAL CLIN 5 - Work Package 3 (Voice and Video Elements Supply) - Delivery 1

				TOTAL CLIN 6 - Work Package 3 (Voice and Video Elements Supply) - Delivery 2

				TOTAL CLIN 7 - Work Package 4 (Servers Elements Supply)  - Delivery 1

				TOTAL CLIN 8 - Work Package 4 (Servers Elements Supply)  - Delivery 2

				GRAND TOTAL Evaluated Price





CLIN Summary



				SCHEDULE OF SUPPLIES AND SERVICES



				CLIN		Description		Part Number		SOW Ref		Delivery		Quantity per Assembly		Qty		Unit List Price		Total Price

				1		Work Package 1 (Network Elements Supply) - Delivery 1

				1.1		NU/MS/NS Switch				2.1.1; A.1		EDC + 3 weeks				28

				1.1.1		Cisco Catalyst 3850 48 Port Data IP Base		WS-C3850-48T-S		A.1		EDC + 3 weeks		1		28

				1.1.2		CAT3850 Universal k9 image		S3850UK9-36E		A.1		EDC + 3 weeks		1		28

				1.1.3		350W AC Config 1 SecondaryPower Supply		PWR-C1-350WAC/2		A.1		EDC + 3 weeks		1		28

				1.1.4		Cisco Catalyst 3850 4 x 10GE Network Module		C3850-NM-4-10G		A.1		EDC + 3 weeks		1		28

				1.1.5		Europe AC Type A Power Cable		CAB-TA-EU		A.1		EDC + 3 weeks		2		56

				1.1.6		Console Cable 6ft with RJ45 and DB9F		CAB-CONSOLE-RJ45		A.1		EDC + 3 weeks		1		28

				1.1.7		50CM Type 1 Stacking Cable		STACK-T1-50CM		A.1		EDC + 3 weeks		1		28

				1.1.8		Catalyst 3750X and 3850 Stack Power Cable 30 CM		CAB-SPWR-30CM		A.1		EDC + 3 weeks		1		28

				1.1.9		350W AC Config 1 Power Supply		PWR-C1-350WAC		A.1		EDC + 3 weeks		1		28

				1.1.10		1000BASE-LX/LH SFP transceiver module, MMF/SMF, 1310nm, DOM		GLC-LH-SMD=		A.1		EDC + 3 weeks		4		112

				1.2		NS/MS Router (SAR)				2.1.3; A.2		EDC + 3 weeks				19

				1.2.1		Cisco 3945E		CISCO3945E/K9		A.2		EDC + 3 weeks		1		19

				1.2.2		Security License for Cisco 3900 Series		SL-39-SEC-K9		A.2		EDC + 3 weeks		1		19

				1.2.3		AppX License with; DATA and WAAS for Cisco ISR 3900 Series		SL-39-APP-K9		A.2		EDC + 3 weeks		1		19

				1.2.4		1GB to 2GB DRAM Upgrade (1GB+1GB) for Cisco 3925/3945 ISR		MEM-3900-1GU2GB		A.2		EDC + 3 weeks		1		19

				1.2.5		256MB to 1GB Compact Flash Upgrade for Cisco 1900,2900,3900		MEM-CF-256U1GB		A.2		EDC + 3 weeks		1		19

				1.2.6		Cisco 3925/3945 AC Power Supply		PWR-3900-AC		A.2		EDC + 3 weeks		1		19

				1.2.7		Cisco 3925/3945 AC Power Supply (Secondary PS)		PWR-3900-AC/2		A.2		EDC + 3 weeks		1		19

				1.2.8		AC Power Cord (Europe), C13, CEE 7, 1.5M		CAB-ACE		A.2		EDC + 3 weeks		2		38

				1.2.9		Console Cable 6ft with RJ45 and DB9F		CAB-CONSOLE-RJ45		A.2		EDC + 3 weeks		1		19

				1.2.10		Cisco 3925/3945 Fan Assembly for NEBS (w/3900-FANFLTR-NEBS)		3900-FANASSY-NEBS		A.2		EDC + 3 weeks		1		19

				1.2.11		DATA features for 3900 series APP license		SL-39-DATA-APP-K9		A.2		EDC + 3 weeks		1		19

				1.2.12		Cisco Services Performance Engine 250 for Cisco 3945E ISR		C3900-SPE250/K9		A.2		EDC + 3 weeks		1		19

				1.2.13		WAAS and VWAAS Right to Use for 2500 connections		WAAS-RTU-2500		A.2		EDC + 3 weeks		1		19

				1.2.14		Cisco Config Pro Express on Router Flash		ISR-CCP-EXP		A.2		EDC + 3 weeks		1		19

				1.2.15		Removable faceplate for SM slot on Cisco 2900,3900,4400 ISR		SM-S-BLANK		A.2		EDC + 3 weeks		2		38

				1.2.16		IP Base License for Cisco 3925/3945		SL-39-IPB-K9		A.2		EDC + 3 weeks		1		19

				1.2.17		Cisco 3925-3945 SPE IOS UNIVERSAL		S39EUK9-15403M		A.2		EDC + 3 weeks		1		19

				1.2.18		U.S. Export Restriction Compliance license for 3900E series		FL-39E-HSEC-K9		A.2		EDC + 3 weeks		1		19

				1.2.19		AC Cord Retention Assembly for ISR 3900 Series		PWR-RTN-ASY-39-AC		A.2		EDC + 3 weeks		1		19

				1.2.20		EHWIC 1 port dual mode SFP(100M/1G) or GE(10M/100M/1G)		EHWIC-1GE-SFP-CU		A.2		EDC + 3 weeks		3		57

				1.2.21		Blank faceplate for HWIC slot on Cisco ISR		HWIC-BLANK		A.2		EDC + 3 weeks		1		19

				1.2.22		2 port GE SFP service module		SM-2GE-SFP-CU		A.2		EDC + 3 weeks		1		19

				1.2.21		1000BASE-SX SFP transceiver module, MMF, 850nm, DOM		GLC-SX-MMD=		A.2		EDC + 3 weeks		3		57

				1.2.22		1000BASE-LX/LH SFP transceiver module, MMF/SMF, 1310nm, DOM		GLC-LH-SMD=		A.2		EDC + 3 weeks		6		114

				1.3		Call Manager Function NS/MS				2.3.4; A.3		EDC + 3 weeks				19

				1.3.1		Unified Communication License  for Cisco 3900 Series		SL-39-UC-K9		A.3		EDC + 3 weeks		1		19

				1.3.2		Cisco Survivable Remote Site Telephony License		FL-SRST		A.3		EDC + 3 weeks		1		19

				1.3.3		UCS-E,DoubleWide,6 Core CPU 2.0,2x8G SD,1x8GB RDIMM,1-3 HDD		UCS-E160D-M2/K9		A.3		EDC + 3 weeks		1		19

				1.3.4		Upgrades E140/160 First memory dimm from 8 to 16GB		E100-8-16-MEM-UPG		A.3		EDC + 3 weeks		1		19

				1.3.5		16GB, 1333MHz RDIMM/PC3-10600 2R for DoubleWide UCS-E		E100D-MEM-RDIM16G		A.3		EDC + 3 weeks		1		19

				1.3.6		900 GB, SAS hard disk drive for DbleWide UCS-E		E100D-HDD-SAS900G		A.3		EDC + 3 weeks		3		57

				1.3.7		Configure Hard Drives as RAID 5		DISK-MODE-RAID-5		A.3		EDC + 3 weeks		1		19

				1.3.8		8 GB SD Card for SingleWide and DoubleWide UCS-E		E100-SD-8G		A.3		EDC + 3 weeks		1		19

				1.3.9		Permanent paper license for VMware ESXi on UCSE MAX 32GB RAM		FL-SRE-V-HOST		A.3		EDC + 3 weeks		1		19

				1.3.10		VMware Vsphere Hypervisor (ESXi) v5.5 software for  UCS E		SW-UCSE-VM-5.5-K9		A.3		EDC + 3 weeks		1		19

				1.3.11		256-channel high-density voice DSP module		PVDM3-256		A.3		EDC + 3 weeks		1		19

				1.4		NU Router (UAR)				2.1.4; A.4		EDC + 3 weeks				9

				1.4.1		Cisco 3945E w/SPE250,4GE,3EHWIC,3DSP,4SM,256MBCF,1GBDRAM,IPB		CISCO3945E/K9		A.4		EDC + 3 weeks		1		9

				1.4.2		Security License for Cisco 3900 Series		SL-39-SEC-K9		A.4		EDC + 3 weeks		1		9

				1.4.3		AppX License with; DATA and WAAS for Cisco ISR 3900 Series		SL-39-APP-K9		A.4		EDC + 3 weeks		1		9

				1.4.4		1GB to 2GB DRAM Upgrade (1GB+1GB) for Cisco 3925/3945 ISR		MEM-3900-1GU2GB		A.4		EDC + 3 weeks		1		9

				1.4.5		256MB to 1GB Compact Flash Upgrade for Cisco 1900,2900,3900		MEM-CF-256U1GB		A.4		EDC + 3 weeks		1		9

				1.4.6		Cisco 3925/3945 AC Power Supply		PWR-3900-AC		A.4		EDC + 3 weeks		1		9

				1.4.7		Cisco 3925/3945 AC Power Supply (Secondary PS)		PWR-3900-AC/2		A.4		EDC + 3 weeks		1		9

				1.4.8		AC Power Cord (Europe), C13, CEE 7, 1.5M		CAB-ACE		A.4		EDC + 3 weeks		2		18

				1.4.9		Console Cable 6ft with RJ45 and DB9F		CAB-CONSOLE-RJ45		A.4		EDC + 3 weeks		1		9

				1.4.10		Cisco 3925/3945 Fan Assembly for NEBS (w/3900-FANFLTR-NEBS)		3900-FANASSY-NEBS		A.4		EDC + 3 weeks		1		9

				1.4.11		DATA features for 3900 series APP license		SL-39-DATA-APP-K9		A.4		EDC + 3 weeks		1		9

				1.4.12		Cisco Services Performance Engine 250 for Cisco 3945E ISR		C3900-SPE250/K9		A.4		EDC + 3 weeks		1		9

				1.4.13		WAAS and VWAAS Right to Use for 2500 connections		WAAS-RTU-2500		A.4		EDC + 3 weeks		1		9

				1.4.14		Cisco Config Pro Express on Router Flash		ISR-CCP-EXP		A.4		EDC + 3 weeks		1		9

				1.4.15		IP Base License for Cisco 3925/3945		SL-39-IPB-K9		A.4		EDC + 3 weeks		1		9

				1.4.16		Cisco 3925-3945 SPE IOS UNIVERSAL		S39EUK9-15403M		A.4		EDC + 3 weeks		1		9

				1.4.17		U.S. Export Restriction Compliance license for 3900E series		FL-39E-HSEC-K9		A.4		EDC + 3 weeks		1		9

				1.4.18		AC Cord Retention Assembly for ISR 3900 Series		PWR-RTN-ASY-39-AC		A.4		EDC + 3 weeks		1		9

				1.4.19		Blank faceplate for HWIC slot on Cisco ISR		HWIC-BLANK		A.4		EDC + 3 weeks		1		9

				1.4.20		4-Port Serial HWIC		HWIC-4T		A.4		EDC + 3 weeks		1		9

				1.4.21		1000BASE-SX SFP transceiver module, MMF, 850nm, DOM		GLC-SX-MMD=		A.4		EDC + 3 weeks		6		54

				1.4.22		1000BASE-LX/LH SFP transceiver module, MMF/SMF, 1310nm, DOM		GLC-LH-SMD=		A.4		EDC + 3 weeks		12		108

				1.4.23		EHWIC 1 port dual mode SFP(100M/1G) or GE(10M/100M/1G)		EHWIC-1GE-SFP-CU		A.4		EDC + 3 weeks		1		9

				1.5		Call Manager Function NU				2.3.5; A.5		EDC + 3 weeks				9

				1.5.1		Unified Communication License  for Cisco 3900 Series		SL-39-UC-K9		A.5		EDC + 3 weeks		1		9

				1.5.2		Cisco Survivable Remote Site Telephony License		FL-SRST		A.5		EDC + 3 weeks		1		9

				1.5.3		UCS-E,DoubleWide,6 Core CPU 2.0,2x8G SD,1x8GB RDIMM,1-3 HDD		UCS-E160D-M2/K9		A.5		EDC + 3 weeks		1		9

				1.5.4		Upgrades E140/160 First memory dimm from 8 to 16GB		E100-8-16-MEM-UPG		A.5		EDC + 3 weeks		1		9

				1.5.5		16GB, 1333MHz RDIMM/PC3-10600 2R for DoubleWide UCS-E		E100D-MEM-RDIM16G		A.5		EDC + 3 weeks		1		9

				1.5.6		900 GB, SAS hard disk drive for DbleWide UCS-E		E100D-HDD-SAS900G		A.5		EDC + 3 weeks		3		27

				1.5.7		Configure Hard Drives as RAID 5		DISK-MODE-RAID-5		A.5		EDC + 3 weeks		1		9

				1.5.8		8 GB SD Card for SingleWide and DoubleWide UCS-E		E100-SD-8G		A.5		EDC + 3 weeks		1		9

				1.5.9		Permanent paper license for VMware ESXi on UCSE MAX 32GB RAM		FL-SRE-V-HOST		A.5		EDC + 3 weeks		1		9

				1.5.10		VMware Vsphere Hypervisor (ESXi) v5.5 software for  UCS E		SW-UCSE-VM-5.5-K9		A.5		EDC + 3 weeks		1		9

				1.5.11		256-channel high-density voice DSP module		PVDM3-256		A.5		EDC + 3 weeks		1		9

				1.5.12		4-Port 3rd Gen Multiflex Trunk Voice/WAN Int. Card - T1/E1		VWIC3-4MFT-T1/E1		A.5		EDC + 3 weeks		1		9

				1.6		Black Core Router (BCR)				2.1.5; A.6		EDC + 3 weeks				9

				1.6.1		Cisco 3945E w/SPE250,4GE,3EHWIC,3DSP,4SM,256MBCF,1GBDRAM,IPB		CISCO3945E/K9		A.6		EDC + 3 weeks		1		9

				1.6.2		Security License for Cisco 3900 Series		SL-39-SEC-K9		A.6		EDC + 3 weeks		1		9

				1.6.3		AppX License with; DATA and WAAS for Cisco ISR 3900 Series		SL-39-APP-K9		A.6		EDC + 3 weeks		1		9

				1.6.4		1GB to 2GB DRAM Upgrade (1GB+1GB) for Cisco 3925/3945 ISR		MEM-3900-1GU2GB		A.6		EDC + 3 weeks		1		9

				1.6.5		256MB to 1GB Compact Flash Upgrade for Cisco 1900,2900,3900		MEM-CF-256U1GB		A.6		EDC + 3 weeks		1		9

				1.6.6		Cisco 3925/3945 AC Power Supply		PWR-3900-AC		A.6		EDC + 3 weeks		1		9

				1.6.7		Cisco 3925/3945 AC Power Supply (Secondary PS)		PWR-3900-AC/2		A.6		EDC + 3 weeks		1		9

				1.6.8		AC Power Cord (Europe), C13, CEE 7, 1.5M		CAB-ACE		A.6		EDC + 3 weeks		2		18

				1.6.9		Console Cable 6ft with RJ45 and DB9F		CAB-CONSOLE-RJ45		A.6		EDC + 3 weeks		1		9

				1.6.10		Cisco 3925/3945 Fan Assembly for NEBS (w/3900-FANFLTR-NEBS)		3900-FANASSY-NEBS		A.6		EDC + 3 weeks		1		9

				1.6.11		DATA features for 3900 series APP license		SL-39-DATA-APP-K9		A.6		EDC + 3 weeks		1		9

				1.6.12		Cisco Services Performance Engine 250 for Cisco 3945E ISR		C3900-SPE250/K9		A.6		EDC + 3 weeks		1		9

				1.6.13		WAAS and VWAAS Right to Use for 2500 connections		WAAS-RTU-2500		A.6		EDC + 3 weeks		1		9

				1.6.14		Cisco Config Pro Express on Router Flash		ISR-CCP-EXP		A.6		EDC + 3 weeks		1		9

				1.6.15		Removable faceplate for SM slot on Cisco 2900,3900,4400 ISR		SM-S-BLANK		A.6		EDC + 3 weeks		4		36

				1.6.16		IP Base License for Cisco 3925/3945		SL-39-IPB-K9		A.6		EDC + 3 weeks		1		9

				1.6.17		Cisco 3925-3945 SPE IOS UNIVERSAL		S39EUK9-15403M		A.6		EDC + 3 weeks		1		9

				1.6.18		U.S. Export Restriction Compliance license for 3900E series		FL-39E-HSEC-K9		A.6		EDC + 3 weeks		1		9

				1.6.19		AC Cord Retention Assembly for ISR 3900 Series		PWR-RTN-ASY-39-AC		A.6		EDC + 3 weeks		1		9

				1.6.20		4-Port 3rd Gen Multiflex Trunk Voice/WAN Int. Card - T1/E1		VWIC3-4MFT-T1/E1		A.6		EDC + 3 weeks		1		9

				1.6.21		EHWIC 1 port dual mode SFP(100M/1G) or GE(10M/100M/1G) 
2 port GE SFP service module 		EHWIC-1GE-SFP-CU
SM-2GE-SFP-CU 		A.6		EDC + 3 weeks		1		9

				1.6.22		4-Port Serial HWIC		HWIC-4T		A.6		EDC + 3 weeks		1		9

				1.6.23		1000BASE-LX/LH SFP transceiver module, MMF/SMF, 1310nm, DOM		GLC-LH-SMD=		A.6		EDC + 3 weeks		3		27

				1.7		Manufacturer warranty for NS/MS/NU Switch - 1 year		CON-SNTP-WSC388TS		3.7; A.1		After delivery				28

				1.8		Manufacturer warranty for MS/NS Router - 1 year		CON-SAU-3945E		3.7; A.2		After delivery				19

				1.9		Manufacturer warranty for MS/NS Call Manager function - 1 year		CON-SAU-FLSREVHO		3.7; A.3		After delivery				19

				1.10		Manufacturer warranty for NU Router - 1 year		CON-SAU-3945E		3.7; A.4		After delivery				9

				1.11		Manufacturer warranty for NU Call Manager function- 1 year		CON-SAU-FLSREVHO		3.7; A.5		After delivery				9

				1.12		Manufacturer warranty for Black Core Router - 1 year		CON-SAU-3945E		3.7; A.6		After delivery				9

						TOTAL CLIN 1										TOTAL

				2		Work Package 1 (Network Elements Supply) - Delivery 2

				1.1		NS/MS/NU Switches										

				2.1		NU/MS/NS Switch				2.1.1; A.1		EDC + 3 months				15

				2.1.1		Cisco Catalyst 3850 48 Port Data IP Base		WS-C3850-48T-S		A.1		EDC + 3 months		1		15

				2.1.3		CAT3850 Universal k9 image		S3850UK9-36E		A.1		EDC + 3 months		1		15

				2.1.4		350W AC Config 1 SecondaryPower Supply		PWR-C1-350WAC/2		A.1		EDC + 3 months		1		15

				2.1.5		Cisco Catalyst 3850 4 x 10GE Network Module		C3850-NM-4-10G		A.1		EDC + 3 months		1		15

				2.1.6		Europe AC Type A Power Cable		CAB-TA-EU		A.1		EDC + 3 months		2		30

				2.1.7		Console Cable 6ft with RJ45 and DB9F		CAB-CONSOLE-RJ45		A.1		EDC + 3 months		1		15

				2.1.8		50CM Type 1 Stacking Cable		STACK-T1-50CM		A.1		EDC + 3 months		1		15

				2.1.9		Catalyst 3750X and 3850 Stack Power Cable 30 CM		CAB-SPWR-30CM		A.1		EDC + 3 months		1		15

				2.1.10		350W AC Config 1 Power Supply		PWR-C1-350WAC		A.1		EDC + 3 months		1		15

				2.1.11		1000BASE-LX/LH SFP transceiver module, MMF/SMF, 1310nm, DOM		GLC-LH-SMD=		A.1		EDC + 3 months		4		60

				2.2		NS/MS Router (SAR)				2.1.3; A.2		EDC + 3 months				10

				2.2.1		Cisco 3945E		CISCO3945E/K9		A.2		EDC + 3 months		1		10

				2.2.2		Security License for Cisco 3900 Series		SL-39-SEC-K9		A.2		EDC + 3 months		1		10

				2.2.3		AppX License with; DATA and WAAS for Cisco ISR 3900 Series		SL-39-APP-K9		A.2		EDC + 3 months		1		10

				2.2.4		1GB to 2GB DRAM Upgrade (1GB+1GB) for Cisco 3925/3945 ISR		MEM-3900-1GU2GB		A.2		EDC + 3 months		1		10

				2.2.5		256MB to 1GB Compact Flash Upgrade for Cisco 1900,2900,3900		MEM-CF-256U1GB		A.2		EDC + 3 months		1		10

				2.2.6		Cisco 3925/3945 AC Power Supply		PWR-3900-AC		A.2		EDC + 3 months		1		10

				2.2.7		Cisco 3925/3945 AC Power Supply (Secondary PS)		PWR-3900-AC/2		A.2		EDC + 3 months		1		10

				2.2.8		AC Power Cord (Europe), C13, CEE 7, 1.5M		CAB-ACE		A.2		EDC + 3 months		2		20

				2.2.9		Console Cable 6ft with RJ45 and DB9F		CAB-CONSOLE-RJ45		A.2		EDC + 3 months		1		10

				2.2.10		Cisco 3925/3945 Fan Assembly for NEBS (w/3900-FANFLTR-NEBS)		3900-FANASSY-NEBS		A.2		EDC + 3 months		1		10

				2.2.11		DATA features for 3900 series APP license		SL-39-DATA-APP-K9		A.2		EDC + 3 months		1		10

				2.2.12		Cisco Services Performance Engine 250 for Cisco 3945E ISR		C3900-SPE250/K9		A.2		EDC + 3 months		1		10

				2.2.13		WAAS and VWAAS Right to Use for 2500 connections		WAAS-RTU-2500		A.2		EDC + 3 months		1		10

				2.2.14		Cisco Config Pro Express on Router Flash		ISR-CCP-EXP		A.2		EDC + 3 months		1		10

				2.2.15		Removable faceplate for SM slot on Cisco 2900,3900,4400 ISR		SM-S-BLANK		A.2		EDC + 3 months		2		20

				2.2.16		IP Base License for Cisco 3925/3945		SL-39-IPB-K9		A.2		EDC + 3 months		1		10

				2.2.17		Cisco 3925-3945 SPE IOS UNIVERSAL		S39EUK9-15403M		A.2		EDC + 3 months		1		10

				2.2.18		U.S. Export Restriction Compliance license for 3900E series		FL-39E-HSEC-K9		A.2		EDC + 3 months		1		10

				2.2.19		AC Cord Retention Assembly for ISR 3900 Series		PWR-RTN-ASY-39-AC		A.2		EDC + 3 months		1		10

				1.2.20		EHWIC 1 port dual mode SFP(100M/1G) or GE(10M/100M/1G)		EHWIC-1GE-SFP-CU		A.2		EDC + 3 weeks		3		30

				1.2.21		Blank faceplate for HWIC slot on Cisco ISR		HWIC-BLANK		A.2		EDC + 3 weeks		1		10

				1.2.22		2 port GE SFP service module		SM-2GE-SFP-CU		A.2		EDC + 3 weeks		1		10

				1.2.21		1000BASE-SX SFP transceiver module, MMF, 850nm, DOM		GLC-SX-MMD=		A.2		EDC + 3 weeks		3		30

				1.2.22		1000BASE-LX/LH SFP transceiver module, MMF/SMF, 1310nm, DOM		GLC-LH-SMD=		A.2		EDC + 3 weeks		6		60

				2.3		Call Manager Function NS/MS				2.3.4; A.3		EDC + 3 months				10

				2.3.1		Unified Communication License  for Cisco 3900 Series		SL-39-UC-K9		A.3		EDC + 3 months		1		10

				2.3.2		Cisco Survivable Remote Site Telephony License		FL-SRST		A.3		EDC + 3 months		1		10

				2.3.3		UCS-E,DoubleWide,6 Core CPU 2.0,2x8G SD,1x8GB RDIMM,1-3 HDD		UCS-E160D-M2/K9		A.3		EDC + 3 months		1		10

				2.3.4		Upgrades E140/160 First memory dimm from 8 to 16GB		E100-8-16-MEM-UPG		A.3		EDC + 3 months		1		10

				2.3.5		16GB, 1333MHz RDIMM/PC3-10600 2R for DoubleWide UCS-E		E100D-MEM-RDIM16G		A.3		EDC + 3 months		1		10

				2.3.6		900 GB, SAS hard disk drive for DbleWide UCS-E		E100D-HDD-SAS900G		A.3		EDC + 3 months		3		30

				2.3.7		Configure Hard Drives as RAID 5		DISK-MODE-RAID-5		A.3		EDC + 3 months		1		10

				2.3.8		8 GB SD Card for SingleWide and DoubleWide UCS-E		E100-SD-8G		A.3		EDC + 3 months		1		10

				2.3.9		Permanent paper license for VMware ESXi on UCSE MAX 32GB RAM		FL-SRE-V-HOST		A.3		EDC + 3 months		1		10

				2.3.10		VMware Vsphere Hypervisor (ESXi) v5.5 software for  UCS E		SW-UCSE-VM-5.5-K9		A.3		EDC + 3 months		1		10

				2.3.11		256-channel high-density voice DSP module		PVDM3-256		A.3		EDC + 3 months		1		10

				2.4		NU Router (UAR)				2.1.4; A.4		EDC + 3 months				5

				2.4.1		Cisco 3945E w/SPE250,4GE,3EHWIC,3DSP,4SM,256MBCF,1GBDRAM,IPB		CISCO3945E/K9		A.4		EDC + 3 months		1		5

				2.4.2		Security License for Cisco 3900 Series		SL-39-SEC-K9		A.4		EDC + 3 months		1		5

				2.4.3		AppX License with; DATA and WAAS for Cisco ISR 3900 Series		SL-39-APP-K9		A.4		EDC + 3 months		1		5

				2.4.4		1GB to 2GB DRAM Upgrade (1GB+1GB) for Cisco 3925/3945 ISR		MEM-3900-1GU2GB		A.4		EDC + 3 months		1		5

				2.4.5		256MB to 1GB Compact Flash Upgrade for Cisco 1900,2900,3900		MEM-CF-256U1GB		A.4		EDC + 3 months		1		5

				2.4.6		Cisco 3925/3945 AC Power Supply		PWR-3900-AC		A.4		EDC + 3 months		1		5

				2.4.7		Cisco 3925/3945 AC Power Supply (Secondary PS)		PWR-3900-AC/2		A.4		EDC + 3 months		1		5

				2.4.8		AC Power Cord (Europe), C13, CEE 7, 1.5M		CAB-ACE		A.4		EDC + 3 months		2		10

				2.4.9		Console Cable 6ft with RJ45 and DB9F		CAB-CONSOLE-RJ45		A.4		EDC + 3 months		1		5

				2.4.10		Cisco 3925/3945 Fan Assembly for NEBS (w/3900-FANFLTR-NEBS)		3900-FANASSY-NEBS		A.4		EDC + 3 months		1		5

				2.4.11		DATA features for 3900 series APP license		SL-39-DATA-APP-K9		A.4		EDC + 3 months		1		5

				2.4.12		Cisco Services Performance Engine 250 for Cisco 3945E ISR		C3900-SPE250/K9		A.4		EDC + 3 months		1		5

				2.4.13		WAAS and VWAAS Right to Use for 2500 connections		WAAS-RTU-2500		A.4		EDC + 3 months		1		5

				2.4.14		Cisco Config Pro Express on Router Flash		ISR-CCP-EXP		A.4		EDC + 3 months		1		5

				2.4.15		IP Base License for Cisco 3925/3945		SL-39-IPB-K9		A.4		EDC + 3 months		1		5

				2.4.16		Cisco 3925-3945 SPE IOS UNIVERSAL		S39EUK9-15403M		A.4		EDC + 3 months		1		5

				2.4.17		U.S. Export Restriction Compliance license for 3900E series		FL-39E-HSEC-K9		A.4		EDC + 3 months		1		5

				2.4.18		AC Cord Retention Assembly for ISR 3900 Series		PWR-RTN-ASY-39-AC		A.4		EDC + 3 months		1		5

				2.4.19		Blank faceplate for HWIC slot on Cisco ISR		HWIC-BLANK		A.4		EDC + 3 months		1		5

				2.4.20		4-Port Serial HWIC		HWIC-4T		A.4		EDC + 3 months		1		5

				2.4.21		1000BASE-SX SFP transceiver module, MMF, 850nm, DOM		GLC-SX-MMD=		A.4		EDC + 3 months		6		30

				2.4.22		1000BASE-LX/LH SFP transceiver module, MMF/SMF, 1310nm, DOM		GLC-LH-SMD=		A.4		EDC + 3 months		12		60

				2.4.23		EHWIC 1 port dual mode SFP(100M/1G) or GE(10M/100M/1G)		EHWIC-1GE-SFP-CU		A.4		EDC + 3 months		1		5

				2.5		Call Manager Function NU				2.3.5; A.5		EDC + 3 months				5

				2.5.1		Unified Communication License  for Cisco 3900 Series		SL-39-UC-K9		A.5		EDC + 3 months		1		5

				2.5.2		Cisco Survivable Remote Site Telephony License		FL-SRST		A.5		EDC + 3 months		1		5

				2.5.3		UCS-E,DoubleWide,6 Core CPU 2.0,2x8G SD,1x8GB RDIMM,1-3 HDD		UCS-E160D-M2/K9		A.5		EDC + 3 months		1		5

				2.5.4		Upgrades E140/160 First memory dimm from 8 to 16GB		E100-8-16-MEM-UPG		A.5		EDC + 3 months		1		5

				2.5.5		16GB, 1333MHz RDIMM/PC3-10600 2R for DoubleWide UCS-E		E100D-MEM-RDIM16G		A.5		EDC + 3 months		1		5

				2.5.6		900 GB, SAS hard disk drive for DbleWide UCS-E		E100D-HDD-SAS900G		A.5		EDC + 3 months		3		15

				2.5.7		Configure Hard Drives as RAID 5		DISK-MODE-RAID-5		A.5		EDC + 3 months		1		5

				2.5.8		8 GB SD Card for SingleWide and DoubleWide UCS-E		E100-SD-8G		A.5		EDC + 3 months		1		5

				2.5.9		Permanent paper license for VMware ESXi on UCSE MAX 32GB RAM		FL-SRE-V-HOST		A.5		EDC + 3 months		1		5

				2.5.10		VMware Vsphere Hypervisor (ESXi) v5.5 software for  UCS E		SW-UCSE-VM-5.5-K9		A.5		EDC + 3 months		1		5

				2.5.11		256-channel high-density voice DSP module		PVDM3-256		A.5		EDC + 3 months		1		5

				2.5.12		4-Port 3rd Gen Multiflex Trunk Voice/WAN Int. Card - T1/E1		VWIC3-4MFT-T1/E1		A.5		EDC + 3 months		1		5

				2.6		Black Core Router (BCR)				2.1.5; A.6		EDC + 3 months				5

				2.6.1		Cisco 3945E w/SPE250,4GE,3EHWIC,3DSP,4SM,256MBCF,1GBDRAM,IPB		CISCO3945E/K9		A.6		EDC + 3 months		1		5

				2.6.2		Security License for Cisco 3900 Series		SL-39-SEC-K9		A.6		EDC + 3 months		1		5

				2.6.3		AppX License with; DATA and WAAS for Cisco ISR 3900 Series		SL-39-APP-K9		A.6		EDC + 3 months		1		5

				2.6.4		1GB to 2GB DRAM Upgrade (1GB+1GB) for Cisco 3925/3945 ISR		MEM-3900-1GU2GB		A.6		EDC + 3 months		1		5

				2.6.5		256MB to 1GB Compact Flash Upgrade for Cisco 1900,2900,3900		MEM-CF-256U1GB		A.6		EDC + 3 months		1		5

				2.6.6		Cisco 3925/3945 AC Power Supply		PWR-3900-AC		A.6		EDC + 3 months		1		5

				2.6.7		Cisco 3925/3945 AC Power Supply (Secondary PS)		PWR-3900-AC/2		A.6		EDC + 3 months		1		5

				2.6.8		AC Power Cord (Europe), C13, CEE 7, 1.5M		CAB-ACE		A.6		EDC + 3 months		2		10

				2.6.9		Console Cable 6ft with RJ45 and DB9F		CAB-CONSOLE-RJ45		A.6		EDC + 3 months		1		5

				2.6.10		Cisco 3925/3945 Fan Assembly for NEBS (w/3900-FANFLTR-NEBS)		3900-FANASSY-NEBS		A.6		EDC + 3 months		1		5

				2.6.11		DATA features for 3900 series APP license		SL-39-DATA-APP-K9		A.6		EDC + 3 months		1		5

				2.6.12		Cisco Services Performance Engine 250 for Cisco 3945E ISR		C3900-SPE250/K9		A.6		EDC + 3 months		1		5

				2.6.13		WAAS and VWAAS Right to Use for 2500 connections		WAAS-RTU-2500		A.6		EDC + 3 months		1		5

				2.6.14		Cisco Config Pro Express on Router Flash		ISR-CCP-EXP		A.6		EDC + 3 months		1		5

				2.6.15		Removable faceplate for SM slot on Cisco 2900,3900,4400 ISR		SM-S-BLANK		A.6		EDC + 3 months		4		20

				2.6.16		IP Base License for Cisco 3925/3945		SL-39-IPB-K9		A.6		EDC + 3 months		1		5

				2.6.17		Cisco 3925-3945 SPE IOS UNIVERSAL		S39EUK9-15403M		A.6		EDC + 3 months		1		5

				2.6.18		U.S. Export Restriction Compliance license for 3900E series		FL-39E-HSEC-K9		A.6		EDC + 3 months		1		5

				2.6.19		AC Cord Retention Assembly for ISR 3900 Series		PWR-RTN-ASY-39-AC		A.6		EDC + 3 months		1		5

				2.6.20		4-Port 3rd Gen Multiflex Trunk Voice/WAN Int. Card - T1/E1		VWIC3-4MFT-T1/E1		A.6		EDC + 3 months		1		5

				2.6.21		EHWIC 1 port dual mode SFP(100M/1G) or GE(10M/100M/1G) 
2 port GE SFP service module 		EHWIC-1GE-SFP-CU
SM-2GE-SFP-CU 		A.6		EDC + 3 weeks		1		5

				2.6.22		4-Port Serial HWIC		HWIC-4T		A.6		EDC + 3 months		1		5

				2.6.23		1000BASE-LX/LH SFP transceiver module, MMF/SMF, 1310nm, DOM		GLC-LH-SMD=		A.6		EDC + 3 months		3		15

				2.7		Manufacturer warranty for NS/MS/NU Switch - 1 year		CON-SNTP-WSC388TS		3.7; A.1		After delivery				15

				2.8		Manufacturer warranty for MS/NS Router - 1 year		CON-SAU-3945E		3.7; A.2		After delivery				10

				2.9		Manufacturer warranty for MS/NS Call Manager function - 1 year		CON-SAU-FLSREVHO		3.7; A.3		After delivery				10

				2.10		Manufacturer warranty for NU Router - 1 year		CON-SAU-3945E		3.7; A.4		After delivery				5

				2.11		Manufacturer warranty for NU Call Manager function- 1 year		CON-SAU-FLSREVHO		3.7; A.5		After delivery				5

				2.12		Manufacturer warranty for Black Core Router - 1 year		CON-SAU-3945E		3.7; A.6		After delivery				5

						TOTAL CLIN 2										TOTAL

				3		Work Package 2 (Security Elements Supply)  - Delivery 1										

				3.1		 Boundary and Internal Firewalls (Palo Alto Networks PA-3020)		PAN-PA-3020		2.2.1		EDC + 3 weeks				23

				3.2		Threat prevention subscription year 1, PA-3020		PAN-PA-3020-TP		2.2.1		After delivery				23

						TOTAL CLIN 3										TOTAL

				4		Work Package 2 (Security Elements Supply)  - Delivery 2										

				4.1		 Boundary and Internal Firewalls (Palo Alto Networks PA-3020)		PAN-PA-3020		2.2.1		EDC + 3 months				25

				4.2		Threat prevention subscription year 1, PA-3020		PAN-PA-3020-TP		2.2.1		After delivery				25

						TOTAL CLIN 4										TOTAL

				5		Work Package 3 (Voice and Video Elements Supply) - Delivery 1

				5.1		VTC Suite				2.3.1; B.1.1						

				5.1.1		Polycom RealPresence Group 500-720p inc. 12 Months Premier Real presence support 		7200-64250-101		2.3.1; B.1.1		EDC + 3 weeks				4

				5.1.2		VTC ancilliaries		-		2.3.1; B.1.2		EDC + 3 weeks				4

				5.1.2.1		Polycom RealPresence Room Mic Array: Contains one Microphone Array and one 7.6m/25' CLink 2 cable. Compatible with Group Series and SoundStructure.		2215-63885-001		B.1.2		EDC + 3 weeks		1		4

				5.1.2.2		Projector Epson EB-955WH		EB-955WH		B.1.2		EDC + 3 weeks		1		4

				5.1.2.3		Spare projector lamp		ELPLP88		B.1.2		EDC + 3 weeks		1		4

				5.1.2.4		Optoma DP-1095MWL		DP-1095MWL		B.1.2		EDC + 3 weeks		1		4

				5.1.2.5		Kramer 3,5 mm stereo audio cable M/M 1,8m		C-A35M/A35M-6		B.1.2		EDC + 3 weeks		1		4

				5.1.2.6		Molded 15-pin HD (M) to 15-pin HD (M) Cable		C-GM/GM-15		B.1.2		EDC + 3 weeks		1		4

				5.1.2.7		Standard HDMI (M) to HDMI (M) Cable		C-HM/HM-15		B.1.2		EDC + 3 weeks		1		4

				5.1.2.8		Shelf for mounting the RealPresence Group 300 & 500 series codecs. This is a black 1u shelf for 19" racks which will hold the codec in position with a secure mounting system. 1u (1.75 inches)x17.5'' (without ears, 19'' width)x9.8'' deep. Shelf only.		2215-06177-001		B.1.2		EDC + 3 weeks		1		4

				5.1.2.9		Logitech speaker set Z623		980-000403		B.1.2		EDC + 3 weeks		1		4

				5.2		Telephones NU										

				5.2.1		Cisco IP Phone 8841 (+ancilliaries)		CP-8841-K9=		2.3.2		EDC + 3 weeks				462

				5.2.2		IP Phone power transformer for the 89/9900 phone series		CP-PWR-CUBE-4=		2.3.2		EDC + 3 weeks				462

				5.2.3		Manufacturer warranty for Cisco UC Phone 8841  - 1 year		CON-SNT-CP8841K9		3.7		After delivery				462

				5.3		Telephones NS/MS

				5.3.1		Cisco Secured IP Phone 8841 Modified  (API)  (+ancilliaries)		EM8841-02 		2.3.3		EDC + 3 weeks				163

				5.3.2		Manufacturer warranty for Cisco UC Phone 8841  - 1 year		CON-SNT-CP8841K9		3.7		After delivery				163

						TOTAL CLIN 5										TOTAL

				6		Work Package 3 (Voice and Video Elements Supply) - Delivery 2

				6.2		Telephones NU										

				6.2.1		Cisco IP Phone 8841 (+ancilliaries)		CP-8841-K9=		2.3.2		EDC + 3 months				200

				6.2.2		IP Phone power transformer for the 89/9900 phone series		CP-PWR-CUBE-4=		2.3.2		EDC + 3 months				200

				6.2.3		Manufacturer warranty for Cisco UC Phone 8841  - 1 year		CON-SNT-CP8841K9		3.7		After delivery				200

				6.3		Telephones NS/MS

				6.3.1		Cisco Secured IP Phone 8841 Modified  (API)  (+ancilliaries)		EM8841-02 		2.3.3		EDC + 3 months				50

				6.3.2		Manufacturer warranty for Cisco UC Phone 8841  - 1 year		CON-SNT-CP8841K9		3.7		After delivery				50

						TOTAL CLIN 6										TOTAL

				7		Work Package 4 (Servers Elements Supply)  - Delivery 1

				7.1		Core Server		755258-B21 		2.4.1; C.1		EDC + 3 weeks				54

				7.1.1		HP DL360 Gen9 8SFF CTO Server		755258-B21 		C.1		EDC + 3 weeks		1		54

				7.1.2		Europe - Multilingual Localization		755258-B21 B19		C.1		EDC + 3 weeks		1		54

				7.1.3		HPE DL360 Gen9 E5-2640v4 FIO Kit		818176-L21 		C.1		EDC + 3 weeks		1		54

				7.1.4		HPE DL360 Gen9 E5-2640v4 Kit		818176-B21 		C.1		EDC + 3 weeks		1		54

				7.1.5		Factory Integrated		818176-B21 0D1		C.1		EDC + 3 weeks		1		54

				7.1.6		HPE 16GB 2Rx4 PC4-2400T-R Kit		836220-B21 		C.1		EDC + 3 weeks		4		216

				7.1.7		Factory Integrated		836220-B21 0D1		C.1		EDC + 3 weeks		4		216

				7.1.8		HP 146GB 6G SAS 15K 2.5in SC ENT HDD		652605-B21 		C.1		EDC + 3 weeks		2		108

				7.1.9		Factory Integrated		652605-B21 0D1		C.1		EDC + 3 weeks		2		108

				7.1.10		HP Smart Array P440ar/2G FIO Controller		749974-B21 		C.1		EDC + 3 weeks		1		54

				7.1.11		HP H241 Smart HBA		726911-B21 		C.1		EDC + 3 weeks		1		54

				7.1.12		Factory Integrated		726911-B21 0D1		C.1		EDC + 3 weeks		1		54

				7.1.13		HP 1U SFF Easy Install Rail Kit		734807-B21 		C.1		EDC + 3 weeks		1		54

				7.1.14		Factory Integrated		734807-B21 0D1		C.1		EDC + 3 weeks		1		54

				7.1.15		HP 500W FS Plat Ht Plg Pwr Supply Kit		720478-B21 		C.1		EDC + 3 weeks		2		108

				7.1.16		Factory Integrated		720478-B21 0D1		C.1		EDC + 3 weeks		2		108

				7.2		Storage/Backup Server		K2Q89A 		2.4.2; C.2		EDC + 3 weeks				12

				7.2.1		HP MSA 1040 2Prt SAS DC SFF Strg		K2Q89A 		C.2		EDC + 3 weeks		1		12

				7.2.2		HP MSA 1.8TB 12G SAS 10K 2.5in ENT HDD		J9F49A 		C.2		EDC + 3 weeks		22		264

				7.2.3		Factory Integrated		J9F49A 0D1		C.2		EDC + 3 weeks		22		264

				7.2.4		HP MiniSAS HD to MiniSAS HD FO 2M Cbl		K2R00A 		C.2		EDC + 3 weeks		6		72

				7.3		Backup Licences servers (HP)		M4H57AAE		2.4.3		EDC + 3 weeks				12

						TOTAL CLIN 7										TOTAL

				8		Work Package 4 (Servers Elements Supply)  - Delivery 2

				8.1		Core Server		755258-B21 		2.4.1; C.1		EDC + 3 months				45

				8.1.1		HP DL360 Gen9 8SFF CTO Server		755258-B21 		C.1		EDC + 3 months		1		45

				8.1.2		Europe - Multilingual Localization		755258-B21 B19		C.1		EDC + 3 months		1		45

				8.1.3		HPE DL360 Gen9 E5-2640v4 FIO Kit		818176-L21 		C.1		EDC + 3 months		1		45

				8.1.4		HPE DL360 Gen9 E5-2640v4 Kit		818176-B21 		C.1		EDC + 3 months		1		45

				8.1.5		Factory Integrated		818176-B21 0D1		C.1		EDC + 3 months		1		45

				8.1.6		HPE 16GB 2Rx4 PC4-2400T-R Kit		836220-B21 		C.1		EDC + 3 months		4		180

				8.1.7		Factory Integrated		836220-B21 0D1		C.1		EDC + 3 months		4		180

				8.1.8		HP 146GB 6G SAS 15K 2.5in SC ENT HDD		652605-B21 		C.1		EDC + 3 months		2		90

				8.1.9		Factory Integrated		652605-B21 0D1		C.1		EDC + 3 months		2		90

				8.1.10		HP Smart Array P440ar/2G FIO Controller		749974-B21 		C.1		EDC + 3 months		1		45

				8.1.11		HP H241 Smart HBA		726911-B21 		C.1		EDC + 3 months		1		45

				8.1.12		Factory Integrated		726911-B21 0D1		C.1		EDC + 3 months		1		45

				8.1.13		HP 1U SFF Easy Install Rail Kit		734807-B21 		C.1		EDC + 3 months		1		45

				8.1.14		Factory Integrated		734807-B21 0D1		C.1		EDC + 3 months		1		45

				8.1.15		HP 500W FS Plat Ht Plg Pwr Supply Kit		720478-B21 		C.1		EDC + 3 months		2		90

				8.1.16		Factory Integrated		720478-B21 0D1		C.1		EDC + 3 months		2		90

				8.2		Storage/Backup Server		K2Q89A 		2.4.2; C.2		EDC + 3 months				10

				8.2.1		HP MSA 1040 2Prt SAS DC SFF Strg		K2Q89A 		C.2		EDC + 3 months		1		10

				8.2.2		HP MSA 1.8TB 12G SAS 10K 2.5in ENT HDD		J9F49A 		C.2		EDC + 3 months		22		220

				8.2.3		Factory Integrated		J9F49A 0D1		C.2		EDC + 3 months		22		220

				8.2.4		HP MiniSAS HD to MiniSAS HD FO 2M Cbl		K2R00A 		C.2		EDC + 3 months		6		60

				8.3		Backup Licences servers (HP)		M4H57AAE		2.4.3		EDC + 3 months				10

						TOTAL CLIN 8										TOTAL




NATO-UNCLASSIFIED	
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CLIN 1

						CLIN Price Breakdown

		Select Currency										NOTES

		Euro (EUR)				Currency
(please select from drop down list)				Select Currency

		Albanian Lek (ALL)				Calendar Year (Year 1):                  (please select from drop down list)				2016

		Bulgarian Lev (BGN)

												Quantity		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		TOTAL COST		NOTES

		Canadian Dollar (CAD)												2016		2017		2018		2019		2020		2021		2022		2023								2016																								2017																								2018																								2019																								2020																								2021																								2022																								2023

		Croatian Kuna (HRK)				1. MATERIALS																														Month 1		Month 2		Month 3		Month 4		Month 5		Month 6		Month 7		Month 8		Month 9		Month 10		Month 11		Month 12		Month 13		Month 14		Month 15		Month 16		Month 17		Month 18		Month 19		Month 20		Month 21		Month 22		Month 23		Month 24		Month 25		Month 26		Month 27		Month 28		Month 29		Month 30		Month 31		Month 32		Month 33		Month 34		Month 35		Month 36		Month 37		Month 38		Month 39		Month 40		Month 41		Month 42		Month 43		Month 44		Month 45		Month 46		Month 47		Month 48		Month 49		Month 50		Month 51		Month 52		Month 53		Month 54		Month 55		Month 56		Month 57		Month 58		Month 59		Month 60		Month 61		Month 62		Month 63		Month 64		Month 65		Month 66		Month 67		Month 68		Month 69		Month 70		Month 71		Month 72		Month 73		Month 74		Month 75		Month 76		Month 77		Month 78		Month 79		Month 80		Month 81		Month 82		Month 83		Month 84		Month 85		Month 86		Month 87		Month 88		Month 89		Month 90		Month 91		Month 92		Month 93		Month 94		Month 95		Month 96

		Czech Koruna (CZK)						A. PURCHASED EQUIPMENT																								Please provide the sub-CLIN associated with each cost.

		Danish Krone (DKK)						Purchased Equipment Item Name		Item description here		0																		0.00

		Estonian Kroon (EEK)						Purchased Equipment Item Name		Item description here		0																		0.00

		Hungarian Forint (HUF)						B. SUBCONTRACTED EQUIPMENT/MATERIALS

		Icelandic Króna (ISK)						Subcontracted Equipment/Material Name		Item description here		0																		0.00

		Lithuanian Litas (LTL)						Subcontracted Equipment/Material Name		Item description here		0																		0.00

		Norwegian Krone (NOK)						C. OTHER

		Polish Złoty (PLN)						Other Equipment/Material Name		Item description here		0																		0.00

		Romanian Leu (RON)						Other Equipment/Material Name		Item description here		0																		0.00

		Slovak Koruna (SKK)				1. TOTAL DIRECT MATERIAL						0																		0.00						0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		Turkish Lira (TRY)



												Quantity		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		TOTAL COST		NOTES

														2016		2017		2018		2019		2020		2021		2022		2023

						5. OTHER DIRECT COSTS

								Other Direct Cost		Item description here																				0.00

								Other Direct Cost		Item description here																				0.00

						5. TOTAL OTHER DIRECT COST																								0.00



														RATE (%)																TOTAL COST		NOTES

						6. Total Fee/Profit %																										Please provide a description of to which elements fee is being applied. Ensure a correct and working formula.

								A. [Expand as needed]																						Insert Fee Formula Here

						6. Total Fee																								0.00



														RATE (%)																TOTAL COST		NOTES

						7. OTHER FACTORS																										Please provide a description of to which elements "Other factors" rate is being applied. Ensure a correct and working formula.

								A. [Expand as needed]																						Insert Other Factors Formula Here

						 GRAND TOTAL  (CLIN 1)																								0.00




NATO-UNCLASSIFIED	
RFQ-CO-14300-LINCE


NATO-UNCLASSIFIED	RFQ-CO-14300-LINCE




CLIN 2

						CLIN Price Breakdown

		Select Currency										NOTES

		Euro (EUR)				Currency
(please select from drop down list)				Select Currency

		Albanian Lek (ALL)				Calendar Year (Year 1):                  (please select from drop down list)				2016

		Bulgarian Lev (BGN)

												Quantity		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		TOTAL COST		NOTES

		Canadian Dollar (CAD)												2016		2017		2018		2019		2020		2021		2022		2023								2016																								2017																								2018																								2019																								2020																								2021																								2022																								2023

		Croatian Kuna (HRK)				1. MATERIALS																														Month 1		Month 2		Month 3		Month 4		Month 5		Month 6		Month 7		Month 8		Month 9		Month 10		Month 11		Month 12		Month 13		Month 14		Month 15		Month 16		Month 17		Month 18		Month 19		Month 20		Month 21		Month 22		Month 23		Month 24		Month 25		Month 26		Month 27		Month 28		Month 29		Month 30		Month 31		Month 32		Month 33		Month 34		Month 35		Month 36		Month 37		Month 38		Month 39		Month 40		Month 41		Month 42		Month 43		Month 44		Month 45		Month 46		Month 47		Month 48		Month 49		Month 50		Month 51		Month 52		Month 53		Month 54		Month 55		Month 56		Month 57		Month 58		Month 59		Month 60		Month 61		Month 62		Month 63		Month 64		Month 65		Month 66		Month 67		Month 68		Month 69		Month 70		Month 71		Month 72		Month 73		Month 74		Month 75		Month 76		Month 77		Month 78		Month 79		Month 80		Month 81		Month 82		Month 83		Month 84		Month 85		Month 86		Month 87		Month 88		Month 89		Month 90		Month 91		Month 92		Month 93		Month 94		Month 95		Month 96

		Czech Koruna (CZK)						A. PURCHASED EQUIPMENT																								Please provide the sub-CLIN associated with each cost.

		Danish Krone (DKK)						Purchased Equipment Item Name		Item description here		0																		0.00

		Estonian Kroon (EEK)						Purchased Equipment Item Name		Item description here		0																		0.00

		Hungarian Forint (HUF)						B. SUBCONTRACTED EQUIPMENT/MATERIALS

		Icelandic Króna (ISK)						Subcontracted Equipment/Material Name		Item description here		0																		0.00

		Lithuanian Litas (LTL)						Subcontracted Equipment/Material Name		Item description here		0																		0.00

		Norwegian Krone (NOK)						C. OTHER

		Polish Złoty (PLN)						Other Equipment/Material Name		Item description here		0																		0.00

		Romanian Leu (RON)						Other Equipment/Material Name		Item description here		0																		0.00

		Slovak Koruna (SKK)				1. TOTAL DIRECT MATERIAL						0																		0.00						0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		Turkish Lira (TRY)



												Quantity		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		TOTAL COST		NOTES

														2016		2017		2018		2019		2020		2021		2022		2023

						5. OTHER DIRECT COSTS

								Other Direct Cost		Item description here																				0.00

								Other Direct Cost		Item description here																				0.00

						5. TOTAL OTHER DIRECT COST																								0.00



														RATE (%)																TOTAL COST		NOTES

						6. Total Fee/Profit %																										Please provide a description of to which elements fee is being applied. Ensure a correct and working formula.

								A. [Expand as needed]																						Insert Fee Formula Here

						6. Total Fee																								0.00



														RATE (%)																TOTAL COST		NOTES

						7. OTHER FACTORS																										Please provide a description of to which elements "Other factors" rate is being applied. Ensure a correct and working formula.

								A. [Expand as needed]																						Insert Other Factors Formula Here

						 GRAND TOTAL  (CLIN 2)																								0.00




NATO-UNCLASSIFIED	
RFQ-CO-14300-LINCE


NATO-UNCLASSIFIED	RFQ-CO-14300-LINCE




CLIN 3

						CLIN Price Breakdown

		Select Currency										NOTES

		Euro (EUR)				Currency
(please select from drop down list)				Select Currency

		Albanian Lek (ALL)				Calendar Year (Year 1):                  (please select from drop down list)				2016

		Bulgarian Lev (BGN)

												Quantity		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		TOTAL COST		NOTES

		Canadian Dollar (CAD)												2016		2017		2018		2019		2020		2021		2022		2023								2016																								2017																								2018																								2019																								2020																								2021																								2022																								2023

		Croatian Kuna (HRK)				1. MATERIALS																														Month 1		Month 2		Month 3		Month 4		Month 5		Month 6		Month 7		Month 8		Month 9		Month 10		Month 11		Month 12		Month 13		Month 14		Month 15		Month 16		Month 17		Month 18		Month 19		Month 20		Month 21		Month 22		Month 23		Month 24		Month 25		Month 26		Month 27		Month 28		Month 29		Month 30		Month 31		Month 32		Month 33		Month 34		Month 35		Month 36		Month 37		Month 38		Month 39		Month 40		Month 41		Month 42		Month 43		Month 44		Month 45		Month 46		Month 47		Month 48		Month 49		Month 50		Month 51		Month 52		Month 53		Month 54		Month 55		Month 56		Month 57		Month 58		Month 59		Month 60		Month 61		Month 62		Month 63		Month 64		Month 65		Month 66		Month 67		Month 68		Month 69		Month 70		Month 71		Month 72		Month 73		Month 74		Month 75		Month 76		Month 77		Month 78		Month 79		Month 80		Month 81		Month 82		Month 83		Month 84		Month 85		Month 86		Month 87		Month 88		Month 89		Month 90		Month 91		Month 92		Month 93		Month 94		Month 95		Month 96

		Czech Koruna (CZK)						A. PURCHASED EQUIPMENT																								Please provide the sub-CLIN associated with each cost.

		Danish Krone (DKK)						Purchased Equipment Item Name		Item description here		0																		0.00

		Estonian Kroon (EEK)						Purchased Equipment Item Name		Item description here		0																		0.00

		Hungarian Forint (HUF)						B. SUBCONTRACTED EQUIPMENT/MATERIALS

		Icelandic Króna (ISK)						Subcontracted Equipment/Material Name		Item description here		0																		0.00

		Lithuanian Litas (LTL)						Subcontracted Equipment/Material Name		Item description here		0																		0.00

		Norwegian Krone (NOK)						C. OTHER

		Polish Złoty (PLN)						Other Equipment/Material Name		Item description here		0																		0.00

		Romanian Leu (RON)						Other Equipment/Material Name		Item description here		0																		0.00

		Slovak Koruna (SKK)				1. TOTAL DIRECT MATERIAL						0																		0.00						0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		Turkish Lira (TRY)



												Quantity		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		TOTAL COST		NOTES

														2016		2017		2018		2019		2020		2021		2022		2023

						5. OTHER DIRECT COSTS

								Other Direct Cost		Item description here																				0.00

								Other Direct Cost		Item description here																				0.00

						5. TOTAL OTHER DIRECT COST																								0.00



														RATE (%)																TOTAL COST		NOTES

						6. Total Fee/Profit %																										Please provide a description of to which elements fee is being applied. Ensure a correct and working formula.

								A. [Expand as needed]																						Insert Fee Formula Here

						6. Total Fee																								0.00



														RATE (%)																TOTAL COST		NOTES

						7. OTHER FACTORS																										Please provide a description of to which elements "Other factors" rate is being applied. Ensure a correct and working formula.

								A. [Expand as needed]																						Insert Other Factors Formula Here

						 GRAND TOTAL  (CLIN 3)																								0.00




NATO-UNCLASSIFIED	
RFQ-CO-14300-LINCE
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CLIN 4

						CLIN Price Breakdown

		Select Currency										NOTES

		Euro (EUR)				Currency
(please select from drop down list)				Select Currency

		Albanian Lek (ALL)				Calendar Year (Year 1):                  (please select from drop down list)				2016

		Bulgarian Lev (BGN)

												Quantity		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		TOTAL COST		NOTES

		Canadian Dollar (CAD)												2016		2017		2018		2019		2020		2021		2022		2023								2016																								2017																								2018																								2019																								2020																								2021																								2022																								2023

		Croatian Kuna (HRK)				1. MATERIALS																														Month 1		Month 2		Month 3		Month 4		Month 5		Month 6		Month 7		Month 8		Month 9		Month 10		Month 11		Month 12		Month 13		Month 14		Month 15		Month 16		Month 17		Month 18		Month 19		Month 20		Month 21		Month 22		Month 23		Month 24		Month 25		Month 26		Month 27		Month 28		Month 29		Month 30		Month 31		Month 32		Month 33		Month 34		Month 35		Month 36		Month 37		Month 38		Month 39		Month 40		Month 41		Month 42		Month 43		Month 44		Month 45		Month 46		Month 47		Month 48		Month 49		Month 50		Month 51		Month 52		Month 53		Month 54		Month 55		Month 56		Month 57		Month 58		Month 59		Month 60		Month 61		Month 62		Month 63		Month 64		Month 65		Month 66		Month 67		Month 68		Month 69		Month 70		Month 71		Month 72		Month 73		Month 74		Month 75		Month 76		Month 77		Month 78		Month 79		Month 80		Month 81		Month 82		Month 83		Month 84		Month 85		Month 86		Month 87		Month 88		Month 89		Month 90		Month 91		Month 92		Month 93		Month 94		Month 95		Month 96

		Czech Koruna (CZK)						A. PURCHASED EQUIPMENT																								Please provide the sub-CLIN associated with each cost.

		Danish Krone (DKK)						Purchased Equipment Item Name		Item description here		0																		0.00

		Estonian Kroon (EEK)						Purchased Equipment Item Name		Item description here		0																		0.00

		Hungarian Forint (HUF)						B. SUBCONTRACTED EQUIPMENT/MATERIALS

		Icelandic Króna (ISK)						Subcontracted Equipment/Material Name		Item description here		0																		0.00

		Lithuanian Litas (LTL)						Subcontracted Equipment/Material Name		Item description here		0																		0.00

		Norwegian Krone (NOK)						C. OTHER

		Polish Złoty (PLN)						Other Equipment/Material Name		Item description here		0																		0.00

		Romanian Leu (RON)						Other Equipment/Material Name		Item description here		0																		0.00

		Slovak Koruna (SKK)				1. TOTAL DIRECT MATERIAL						0																		0.00						0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		Turkish Lira (TRY)



												Quantity		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		TOTAL COST		NOTES

														2016		2017		2018		2019		2020		2021		2022		2023

						5. OTHER DIRECT COSTS

								Other Direct Cost		Item description here																				0.00

								Other Direct Cost		Item description here																				0.00

						5. TOTAL OTHER DIRECT COST																								0.00



														RATE (%)																TOTAL COST		NOTES

						6. Total Fee/Profit %																										Please provide a description of to which elements fee is being applied. Ensure a correct and working formula.

								A. [Expand as needed]																						Insert Fee Formula Here

						6. Total Fee																								0.00



														RATE (%)																TOTAL COST		NOTES

						7. OTHER FACTORS																										Please provide a description of to which elements "Other factors" rate is being applied. Ensure a correct and working formula.

								A. [Expand as needed]																						Insert Other Factors Formula Here

						 GRAND TOTAL  (CLIN 4)																								0.00




NATO-UNCLASSIFIED	
RFQ-CO-14300-LINCE


NATO-UNCLASSIFIED	RFQ-CO-14300-LINCE




CLIN 5

						CLIN Price Breakdown

		Select Currency										NOTES

		Euro (EUR)				Currency
(please select from drop down list)				Select Currency

		Albanian Lek (ALL)				Calendar Year (Year 1):                  (please select from drop down list)				2016

		Bulgarian Lev (BGN)

												Quantity		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		TOTAL COST		NOTES

		Canadian Dollar (CAD)												2016		2017		2018		2019		2020		2021		2022		2023								2016																								2017																								2018																								2019																								2020																								2021																								2022																								2023

		Croatian Kuna (HRK)				1. MATERIALS																														Month 1		Month 2		Month 3		Month 4		Month 5		Month 6		Month 7		Month 8		Month 9		Month 10		Month 11		Month 12		Month 13		Month 14		Month 15		Month 16		Month 17		Month 18		Month 19		Month 20		Month 21		Month 22		Month 23		Month 24		Month 25		Month 26		Month 27		Month 28		Month 29		Month 30		Month 31		Month 32		Month 33		Month 34		Month 35		Month 36		Month 37		Month 38		Month 39		Month 40		Month 41		Month 42		Month 43		Month 44		Month 45		Month 46		Month 47		Month 48		Month 49		Month 50		Month 51		Month 52		Month 53		Month 54		Month 55		Month 56		Month 57		Month 58		Month 59		Month 60		Month 61		Month 62		Month 63		Month 64		Month 65		Month 66		Month 67		Month 68		Month 69		Month 70		Month 71		Month 72		Month 73		Month 74		Month 75		Month 76		Month 77		Month 78		Month 79		Month 80		Month 81		Month 82		Month 83		Month 84		Month 85		Month 86		Month 87		Month 88		Month 89		Month 90		Month 91		Month 92		Month 93		Month 94		Month 95		Month 96

		Czech Koruna (CZK)						A. PURCHASED EQUIPMENT																								Please provide the sub-CLIN associated with each cost.

		Danish Krone (DKK)						Purchased Equipment Item Name		Item description here		0																		0.00

		Estonian Kroon (EEK)						Purchased Equipment Item Name		Item description here		0																		0.00

		Hungarian Forint (HUF)						B. SUBCONTRACTED EQUIPMENT/MATERIALS

		Icelandic Króna (ISK)						Subcontracted Equipment/Material Name		Item description here		0																		0.00

		Lithuanian Litas (LTL)						Subcontracted Equipment/Material Name		Item description here		0																		0.00

		Norwegian Krone (NOK)						C. OTHER

		Polish Złoty (PLN)						Other Equipment/Material Name		Item description here		0																		0.00

		Romanian Leu (RON)						Other Equipment/Material Name		Item description here		0																		0.00

		Slovak Koruna (SKK)				1. TOTAL DIRECT MATERIAL						0																		0.00						0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		Turkish Lira (TRY)



												Quantity		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		TOTAL COST		NOTES

														2016		2017		2018		2019		2020		2021		2022		2023

						5. OTHER DIRECT COSTS

								Other Direct Cost		Item description here																				0.00

								Other Direct Cost		Item description here																				0.00

						5. TOTAL OTHER DIRECT COST																								0.00



														RATE (%)																TOTAL COST		NOTES

						6. Total Fee/Profit %																										Please provide a description of to which elements fee is being applied. Ensure a correct and working formula.

								A. [Expand as needed]																						Insert Fee Formula Here

						6. Total Fee																								0.00



														RATE (%)																TOTAL COST		NOTES

						7. OTHER FACTORS																										Please provide a description of to which elements "Other factors" rate is being applied. Ensure a correct and working formula.

								A. [Expand as needed]																						Insert Other Factors Formula Here

						 GRAND TOTAL  (CLIN 5)																								0.00




NATO-UNCLASSIFIED	
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CLIN 6

						CLIN Price Breakdown

		Select Currency										NOTES

		Euro (EUR)				Currency
(please select from drop down list)				Select Currency

		Albanian Lek (ALL)				Calendar Year (Year 1):                  (please select from drop down list)				2016

		Bulgarian Lev (BGN)

												Quantity		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		TOTAL COST		NOTES

		Canadian Dollar (CAD)												2016		2017		2018		2019		2020		2021		2022		2023								2016																								2017																								2018																								2019																								2020																								2021																								2022																								2023

		Croatian Kuna (HRK)				1. MATERIALS																														Month 1		Month 2		Month 3		Month 4		Month 5		Month 6		Month 7		Month 8		Month 9		Month 10		Month 11		Month 12		Month 13		Month 14		Month 15		Month 16		Month 17		Month 18		Month 19		Month 20		Month 21		Month 22		Month 23		Month 24		Month 25		Month 26		Month 27		Month 28		Month 29		Month 30		Month 31		Month 32		Month 33		Month 34		Month 35		Month 36		Month 37		Month 38		Month 39		Month 40		Month 41		Month 42		Month 43		Month 44		Month 45		Month 46		Month 47		Month 48		Month 49		Month 50		Month 51		Month 52		Month 53		Month 54		Month 55		Month 56		Month 57		Month 58		Month 59		Month 60		Month 61		Month 62		Month 63		Month 64		Month 65		Month 66		Month 67		Month 68		Month 69		Month 70		Month 71		Month 72		Month 73		Month 74		Month 75		Month 76		Month 77		Month 78		Month 79		Month 80		Month 81		Month 82		Month 83		Month 84		Month 85		Month 86		Month 87		Month 88		Month 89		Month 90		Month 91		Month 92		Month 93		Month 94		Month 95		Month 96

		Czech Koruna (CZK)						A. PURCHASED EQUIPMENT																								Please provide the sub-CLIN associated with each cost.

		Danish Krone (DKK)						Purchased Equipment Item Name		Item description here		0																		0.00

		Estonian Kroon (EEK)						Purchased Equipment Item Name		Item description here		0																		0.00

		Hungarian Forint (HUF)						B. SUBCONTRACTED EQUIPMENT/MATERIALS

		Icelandic Króna (ISK)						Subcontracted Equipment/Material Name		Item description here		0																		0.00

		Lithuanian Litas (LTL)						Subcontracted Equipment/Material Name		Item description here		0																		0.00

		Norwegian Krone (NOK)						C. OTHER

		Polish Złoty (PLN)						Other Equipment/Material Name		Item description here		0																		0.00

		Romanian Leu (RON)						Other Equipment/Material Name		Item description here		0																		0.00

		Slovak Koruna (SKK)				1. TOTAL DIRECT MATERIAL						0																		0.00						0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		Turkish Lira (TRY)

												Quantity		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		TOTAL COST		NOTES

														2016		2017		2018		2019		2020		2021		2022		2023

						5. OTHER DIRECT COSTS

								Other Direct Cost		Item description here																				0.00

								Other Direct Cost		Item description here																				0.00

						5. TOTAL OTHER DIRECT COST																								0.00



														RATE (%)																TOTAL COST		NOTES

						6. Total Fee/Profit %																										Please provide a description of to which elements fee is being applied. Ensure a correct and working formula.

								A. [Expand as needed]																						Insert Fee Formula Here

						6. Total Fee																								0.00



														RATE (%)																TOTAL COST		NOTES

						7. OTHER FACTORS																										Please provide a description of to which elements "Other factors" rate is being applied. Ensure a correct and working formula.

								A. [Expand as needed]																						Insert Other Factors Formula Here

						 GRAND TOTAL  (CLIN 6)																								0.00




NATO-UNCLASSIFIED	
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CLIN 7

						CLIN Price Breakdown

		Select Currency										NOTES

		Euro (EUR)				Currency
(please select from drop down list)				Select Currency

		Albanian Lek (ALL)				Calendar Year (Year 1):                  (please select from drop down list)				2016

		Bulgarian Lev (BGN)

												Quantity		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		TOTAL COST		NOTES

		Canadian Dollar (CAD)												2016		2017		2018		2019		2020		2021		2022		2023								2016																								2017																								2018																								2019																								2020																								2021																								2022																								2023

		Croatian Kuna (HRK)				1. MATERIALS																														Month 1		Month 2		Month 3		Month 4		Month 5		Month 6		Month 7		Month 8		Month 9		Month 10		Month 11		Month 12		Month 13		Month 14		Month 15		Month 16		Month 17		Month 18		Month 19		Month 20		Month 21		Month 22		Month 23		Month 24		Month 25		Month 26		Month 27		Month 28		Month 29		Month 30		Month 31		Month 32		Month 33		Month 34		Month 35		Month 36		Month 37		Month 38		Month 39		Month 40		Month 41		Month 42		Month 43		Month 44		Month 45		Month 46		Month 47		Month 48		Month 49		Month 50		Month 51		Month 52		Month 53		Month 54		Month 55		Month 56		Month 57		Month 58		Month 59		Month 60		Month 61		Month 62		Month 63		Month 64		Month 65		Month 66		Month 67		Month 68		Month 69		Month 70		Month 71		Month 72		Month 73		Month 74		Month 75		Month 76		Month 77		Month 78		Month 79		Month 80		Month 81		Month 82		Month 83		Month 84		Month 85		Month 86		Month 87		Month 88		Month 89		Month 90		Month 91		Month 92		Month 93		Month 94		Month 95		Month 96

		Czech Koruna (CZK)						A. PURCHASED EQUIPMENT																								Please provide the sub-CLIN associated with each cost.

		Danish Krone (DKK)						Purchased Equipment Item Name		Item description here		0																		0.00

		Estonian Kroon (EEK)						Purchased Equipment Item Name		Item description here		0																		0.00

		Hungarian Forint (HUF)						B. SUBCONTRACTED EQUIPMENT/MATERIALS

		Icelandic Króna (ISK)						Subcontracted Equipment/Material Name		Item description here		0																		0.00

		Lithuanian Litas (LTL)						Subcontracted Equipment/Material Name		Item description here		0																		0.00

		Norwegian Krone (NOK)						C. OTHER

		Polish Złoty (PLN)						Other Equipment/Material Name		Item description here		0																		0.00

		Romanian Leu (RON)						Other Equipment/Material Name		Item description here		0																		0.00

		Slovak Koruna (SKK)				1. TOTAL DIRECT MATERIAL						0																		0.00						0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		Turkish Lira (TRY)



												Quantity		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		TOTAL COST		NOTES

														2016		2017		2018		2019		2020		2021		2022		2023

						5. OTHER DIRECT COSTS

								Other Direct Cost		Item description here																				0.00

								Other Direct Cost		Item description here																				0.00

						5. TOTAL OTHER DIRECT COST																								0.00



														RATE (%)																TOTAL COST		NOTES

						6. Total Fee/Profit %																										Please provide a description of to which elements fee is being applied. Ensure a correct and working formula.

								A. [Expand as needed]																						Insert Fee Formula Here

						6. Total Fee																								0.00



														RATE (%)																TOTAL COST		NOTES

						7. OTHER FACTORS																										Please provide a description of to which elements "Other factors" rate is being applied. Ensure a correct and working formula.

								A. [Expand as needed]																						Insert Other Factors Formula Here

						 GRAND TOTAL  (CLIN 7)																								0.00
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CLIN 8

						CLIN Price Breakdown

		Select Currency										NOTES

		Euro (EUR)				Currency
(please select from drop down list)				Select Currency

		Albanian Lek (ALL)				Calendar Year (Year 1):                  (please select from drop down list)				2016

		Bulgarian Lev (BGN)

												Quantity		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		TOTAL COST		NOTES

		Canadian Dollar (CAD)												2016		2017		2018		2019		2020		2021		2022		2023								2016																								2017																								2018																								2019																								2020																								2021																								2022																								2023

		Croatian Kuna (HRK)				1. MATERIALS																														Month 1		Month 2		Month 3		Month 4		Month 5		Month 6		Month 7		Month 8		Month 9		Month 10		Month 11		Month 12		Month 13		Month 14		Month 15		Month 16		Month 17		Month 18		Month 19		Month 20		Month 21		Month 22		Month 23		Month 24		Month 25		Month 26		Month 27		Month 28		Month 29		Month 30		Month 31		Month 32		Month 33		Month 34		Month 35		Month 36		Month 37		Month 38		Month 39		Month 40		Month 41		Month 42		Month 43		Month 44		Month 45		Month 46		Month 47		Month 48		Month 49		Month 50		Month 51		Month 52		Month 53		Month 54		Month 55		Month 56		Month 57		Month 58		Month 59		Month 60		Month 61		Month 62		Month 63		Month 64		Month 65		Month 66		Month 67		Month 68		Month 69		Month 70		Month 71		Month 72		Month 73		Month 74		Month 75		Month 76		Month 77		Month 78		Month 79		Month 80		Month 81		Month 82		Month 83		Month 84		Month 85		Month 86		Month 87		Month 88		Month 89		Month 90		Month 91		Month 92		Month 93		Month 94		Month 95		Month 96

		Czech Koruna (CZK)						A. PURCHASED EQUIPMENT																								Please provide the sub-CLIN associated with each cost.

		Danish Krone (DKK)						Purchased Equipment Item Name		Item description here		0																		0.00

		Estonian Kroon (EEK)						Purchased Equipment Item Name		Item description here		0																		0.00

		Hungarian Forint (HUF)						B. SUBCONTRACTED EQUIPMENT/MATERIALS

		Icelandic Króna (ISK)						Subcontracted Equipment/Material Name		Item description here		0																		0.00

		Lithuanian Litas (LTL)						Subcontracted Equipment/Material Name		Item description here		0																		0.00

		Norwegian Krone (NOK)						C. OTHER

		Polish Złoty (PLN)						Other Equipment/Material Name		Item description here		0																		0.00

		Romanian Leu (RON)						Other Equipment/Material Name		Item description here		0																		0.00

		Slovak Koruna (SKK)				1. TOTAL DIRECT MATERIAL						0																		0.00						0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0		0

		Turkish Lira (TRY)

												Quantity		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		Unit Cost		TOTAL COST		NOTES

														2016		2017		2018		2019		2020		2021		2022		2023

						5. OTHER DIRECT COSTS

								Other Direct Cost		Item description here																				0.00

								Other Direct Cost		Item description here																				0.00

						5. TOTAL OTHER DIRECT COST																								0.00



														RATE (%)																TOTAL COST		NOTES

						6. Total Fee/Profit %																										Please provide a description of to which elements fee is being applied. Ensure a correct and working formula.

								A. [Expand as needed]																						Insert Fee Formula Here

						6. Total Fee																								0.00



														RATE (%)																TOTAL COST		NOTES

						7. OTHER FACTORS																										Please provide a description of to which elements "Other factors" rate is being applied. Ensure a correct and working formula.

								A. [Expand as needed]																						Insert Other Factors Formula Here

						 GRAND TOTAL  (CLIN 8)																								0.00
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RFQ-CO-14300-LINCE — AMD1

BIDDERS’ QUESTIONS AND ANSWERS

ADMINISTRATIVE AND CONTRACTING

QUESTION

ANSWER RFQ

N[§ Ref. Amended

Serial RFQ Section

Al Book | — Bidding | Is it possible to extend the Bid Closing Date additionally with 7 days? The Bid Closing Date is extended until 29

Instructions, July 2016 at 14:00 hours (Brussels time). No

Section ll, 2.4 request for further extension will be
considered.

A.2 Bidders List Can you send complete list of bidders? We’ve contacted our delegation | Complete Bidders List attached
but they can only send the bidders of our country.

A.3 SOwW 14.1 NATO is asking for a commitment on delivery of equipment based on | EDC is the Effective date of Contract. At
“EDC + X weeks”; the fact that the start date for the calculation of the | EDC it is the responsibility of the Contractor
delivery lead time is the EDC will lead automatically to delays unless | (winning Bidder) to place orders as soon as
NATO can commit to effectively to order on the same day the contract is | possible with their Vendors/suppliers to
signed. Bidder request to change the start date for the calculation of the | meet the delivery schedule. The start date
delivery lead time to the ORDER DATE instead of the EDC. Can NATO | for the calculation of delivery lead time is
Please confirm this is acceptable? EDC.

A.4 SOwW 1.4.1 Vendors typically only confirm a lead time after ordering the equipment. | Bidders must commit to lead times as stated
Can NATO please confirm it is acceptable that the Bidder will commit the | in the RFQ. After EDC, the Purchaser will not
lead-times based on vendors commitments post ordering? accept lead times other those stated in the

Contract.
A.5 Book Il — Part Il | “the Contractor shall conduct analysis of all Failed Components which The Purchaser confirms that only a COTS
- Contract | are returned to him by the Purchaser or repaired in the field by warranty is requested in this project.
General Contractor field service personnel to determine the cause of the failure.”
Provisions, 27.8 | In the context of this project on-site service personnel to determine the
cause of the failure is not relevant because only warranty is request. Can
you confirm?

NATO UNCLASSIFIED
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RFQ-CO-14300-LINCE — AMD1

PRICE
SEE] RFQ Section QUESTION ANSWER RFQ
Nr Ref. Amended
P.1 Book I, Annex A | In positions 1.4.20; 1.4.21; 1.4.22 and 1.4.23 from Bidding Sheets there | The document Bidding Sheet has been
— Bidding Sheets | is a discrepancy in the quantities of components. Please confirm that the | modified.
total quantities are equal to the number of components in the configuration
multiplied by the number of configurations.
P.2 Book | — Bidding | Manufacturer warranty is explicitly mentioned for all Cisco material, and is | Contract Special Provisions, Article 14 and
Instructions, not requested in the Bidding Sheet for Polycom, PaloAlto and HP. Is it | SOW para 3.7, states that the period of
Section 1ll, 3.3 possible to add additional line items to quote the manufacturer warranty | warranty for all equipment/hardware delivered
for those vendors? under this project shall be the standard
manufacturer warranty with a minimum of 1
year. Bidding Instructions, Book |, para 6,
Annex B (12) states that individual
components being purchased shall include a
1 year warranty in their unit pricing; items
which are assemblies of multiple goods shall
have 1 year warranties priced separately. The
Purchaser considers that the RFQ is clear with
respect to the inclusion of warranty in the unit
pricing. No additional line items will be added.

P.3 Book | - Bidding | Following the current instructions, all yellow marked fields the CLIN | If this question refers to the EOS limit of the

Instructions, Sheets needs a pricing. Except mistake, this RFQ is requesting a price for | “SM-2GE-SFP-CU”, the answer is developed
3.3.9 COTS that is valid for 6 months. As a result of this, can we assume that | in T.1.
Bidding Sheet we do not have to provide a price for additional years?

P.4 Bidding Sheet The kitlist does not mention article HM610A1 for HP servers. The article HM610Al refers to a HPE
Following the information of HP, item HM610AL1 is a required license Software Enterprise Standard Support which
item that cannot be sold separately. is not required in this project.

Is it possible to add this item to the kitlist?

NATO UNCLASSIFIED
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TECHNICAL

SEEN

RFQ Section

QUESTION

RFQ-CO-14300-LINCE — AMD1

ANSWER

RFQ

Amended

Book I, Part IV
SoW, Appendix
A A2&A6

The required module SM-2GE-SFP-CU is end of life from October 1, 2015
and end of sale from March 31, 2016 with last ship date June 29, 2016.
http://www.cisco.com/c/en/us/products/collateral/routers/2800-series-
integrated-services-routers-isr/eos-eol-notice-c51-735924.html

The only official replacement is EHWIC-1GE-SFP-CU which has 1 port
dual mode SFP(100M/1G) or GE(10M/100M/1G) and it must be installed
on EHWIC slot on the router. The required router Cisco3945E has only 3
EHWIC slots. Please advise what configuration to be proposed.

Due to this EOS limit, the “SM-2GE-SFP-CU”
shall be replaced in the configuration by 1x
“EHWIC-1GE-SFP-CU”.

After technical discussions, the requirements
have been updated :

-  BCR (SOW 2.1.5, A1) : the 2x SM-
2GE-SFP-CU shall be replaced by 1x
EHWIC-1GE-SFP-CU

- NS/MS routers (SOW 2.1.3, A2) : the
1x SM-2GE-SFP-CU shall be
replaced by 1x EHWIC-1GE-SFP-CU

This change will reduce the number of GE
ports. The number of SFP transceiver
modules shall stay the same in the project (the
extra will be used as spare).

and

Book I, Part IV
SowW 2.1.3,
2.1.4, 2.1.5 and
Appendix A A.2,
A4, A6

only software warranty. Please clarify, is a hardware warranty required for
the equipment?

T.2 Book II, Part IV | Positions 5.3 and 6.3 from Bidding Sheets are Cisco IP Phone 8841 | The CISCO IP Phone 8841 Modified EM8841-
SoWw, 2.3.3 Modified TEMPEST. Please clarify the required TEMPEST level (A, B or | 02 is required. The Bidding Sheet and the

C) for the equipment? SoW have been modified.
T.3 Bidding Sheets | For positions 1.2; 1.4; 1.6; 2.2; 2.4 n 2.6 from Bidding Sheets is described | The warranties required for the equipment

described in position Bidding Sheet/ 1.2, 1.4,
1.6, 2.2, 2.4 and 2.6 are specified in Bidding
Sheet/ 1.7 to 1.12.

No others warranties are required for these
equipment.
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TECHNICAL

SEEN

RFQ Section

QUESTION

RFQ-CO-14300-LINCE — AMD1

ANSWER

RFQ
Amended

Book IlI, Part IV | Positions 5.3 and 6.3 — Please specify, do you need power adapters for | The Cisco Secured IP Phone 8841 Modified
SoWw, 2.3.3 phones? (API ref : EM8841-02) are provided with a
power adapter included.
T.5 Book I, Part IV | In Section Appendix C. WP 4 (SERVERS ELEMENTS SUPPLY), C.2 | The SoW has been amended to be consistent.
SoW, Appendix | Storage/Backup Servers minimum specifications®, document BOOK Il -
C,C2 PART IV, page 26: The “Factory Integrated” reference is “J9F48A
0D1” and the number is “22”.
2 | HP MSA 1.8TB 12G SAS 10K 2.5in ENT HDD | J9F49A 22
3 | Factory Integrated JOF48A 24
0D1
Part Number “J9F49A* for the hard drives does not respond to the part
number of the Factory Integrated option code J9F48A 0D1. The
number/quantity also does not match. Please clarify.
T.6 Book I, Part IV | In Section Appendix C. WP 4 (SERVERS ELEMENTS SUPPLY), C.2 | We confirm this point. The requested cables
SoW, Appendix | Storage/Backup Servers minimum specifications®, document BOOK Il - | number is 6.
C,C2 PART 1V, page 26:
See the annex A to this document
| 4 | HP MiniSAS HD to MiniSASHD FO2M Cbl [ K2ROOA [ 6 |
The requested SAS cables quantity — 6 exceed the port numbers of the
storage — 4 ports. Please clarify.
T.7 Book I, Part IV | There is differences in “1.2 Scope Of Work® and “SECTION 2. | The required Backup Licences are “HPE VM
SoWw TECHNICAL REQUIREMENTS" regarding the backup software. Exp Enterprise 6  Socket Starter”.
The SoW has been amended.
In Section Appendix C. WP 4 (SERVERS ELEMENTS SUPPLY), 1.2
Scope Of Work, 1.2.5 Work Package 4 (Servers Elements Supply),
document BOOK Il - PART 1V, page 4:
1.25.1:

NATO UNCLASSIFIED
Page 4 of 13






TECHNICAL

SEEN

RFQ Section

QUESTION

(c) Symantec backup Licences

But in the In Section 2.4 Work Package 4 (Servers Elements Supply),
document BOOK Il - PART IV, page 8:

2.4.3 Backup Licences for storage servers:
(a) Backup Licence: HPE VM Exp Enterprise 6 Socket Starter

Please clarify.

RFQ-CO-14300-LINCE — AMD1

ANSWER RFQ
Amended

T.8

Book II, Part IV
SoWw, 2.1.3

The service module card “SM-2GE-SFP-CU” has been announced End-
of-Life (EoL) on 1st of October 2015 and with effective End-of-Sale (EoS)
date 31st of March 2016.

The replacement module is “EHWIC-1GE-SFP-CU” (port dual mode)
model. Could we propose “EHWIC-1GE-SFP-CU” instead of “SM-2GE-
SFP-CU” module?

Due to this EOS limit, the “SM-2GE-SFP-CU”
shall be replaced in the configuration by 1x
“EHWIC-1GE-SFP-CU”.

After technical discussions, the requirements
have been updated :

- BCR (SOW 2.1.5, A1) : the 2x SM-
2GE-SFP-CU shall be replaced by 1x
EHWIC-1GE-SFP-CU

- NS/MS routers (SOW 2.1.3, A2) : the
1x SM-2GE-SFP-CU shall be
replaced by 1x EHWIC-1GE-SFP-CU

This change will reduce the number of GE
ports. The number of SFP transceiver
modules shall stay the same in the project (the
extra will be used as spare).
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TECHNICAL

Serial RFQ Section QUESTION ANSWER RFQ
Amended

NU Router (UAR) Delivery 1- Total number of routers 9 The number of NU Router (UAR) for the
1.4 Delivery 1is 9
T.10 It is requested one HWIC-4T card per router but the total number of cards | The Bidding Sheet has been modified to be
1.4.20 requested is 18 instead of 9. Could you please clarify? consistent.
T.11 It is requested 6*GLC-SX-MMD transceivers per router but total number | The Bidding Sheet has been modified to be
of transceivers is 9 instead of 54. Could you please clarify? consistent.
1.4.21
T.12 Itis requested 12*GLC-LH-SMD transceivers per router but total number | The Bidding Sheet has been modified to be
of transceivers is 54 instead of 108. Could you please clarify? consistent
1.4.22
T.13 It is requested 1*EHWIC-1GE-SFP-CU per router but the total number of | The Bidding Sheet has been modified to be
1.4.23 cards is 108 instead of 9. Could you please clarify? consistent.
T.14 The number of Black Core Router (BCR) for
1.6 the delivery 1is 9
Black Core Router (BCR) Delivery 1 -Total number of routers 9

NATO UNCLASSIFIED
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TECHNICAL

SEEN

T.15

RFQ Section

QUESTION

It is requested 1*VWC3-4MFT1l/E1l +  2*SM-2GE-SFP-CU

RFQ-CO-14300-LINCE — AMD1

ANSWER

See answer to the T8

RFQ
Amended

1.6.20, 1.6.21, | (obsolete)+1*HWIC-4T = 4 service modules. The Cisco 3945E accepts
1.6.22 only 3 service modules. Could you please clarify
T.16 It is requested 2*EHWIC-1GE-SFP-CU per router but the total number of | See answer to the T8
1.6.21 this card is 9 instead of 18. Could you please clarify?
The Bidding Sheet has been modified to be
consistent.
T.17 Black Core Router (BCR) Delivery 2 -Total number of routers 5 The number of Black Core Router (BCR) for
2.6 the delivery 2 is 5
T.18 It is requested 1*VWC3-4MFT1/E1 +  2*SM-2GE-SFP-CU | See answer to the T.8
2.6.20, 2.6.21, | (obsolete)+1*HWIC-4T = 4 service modules. The Cisco 3945E accepts
2.6.22 only 3 service modules. Could you please clarify.
T.19 SOW 2.3.3 and | SOW 2.3.3 and CLIN 5.3 and 6.3 require the contractor to supply 'Cisco | The CISCO Secured IP Phone 8841 Modified
CLIN 5.3 and | IP Phone 8841 Modified TEMPEST" with part number EM8841-02. We | EM8841-02 is required. The Bidding Sheet
6.3 must point out that the EM-8841-02 is not a TEMPEST phone, it's the | and the SoW have been modified.
NATO approved Secure Commercial version. The TEMPEST phone is
part number 'EL1-8841-01L1'. Please clarify which IP Phone needs to be
supplied by the contractor
T.20 8.2.2and 8.2.3 Please clarify the quantity. Must be the same. The Bidding Sheet and the SoW has been

modified to be consistent.
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TECHNICAL

SEEN

RFQ Section

QUESTION

RFQ-CO-14300-LINCE — AMD1

ANSWER RFQ
Amended

SM-2GE-SFP-CU is End of Sale as of March, 2016. The replacement

Due to this EOS limit, the “SM-2GE-SFP-CU”

2 HWIC slots left which means only 2 additional SFP ports are available

if 2x EHWIC-1GE-SFP-CU HWIC cards ar

1.6.21 product is: EHWIC-1GE-SFP-CU. shall be replaced in the configuration by
2.2.22 “EHWIC-1GE-SFP-CU”.
2.6.21 Can we offer 2x EHWIC-1GE-SFP-CU instead of 1x SM-2GE-SFP-CU? | After technical discussions, the requirements
have been updated :
- BCR (SOW 2.1.5, A1) : the 2x SM-
2GE-SFP-CU shall be replaced by 1x
EHWIC-1GE-SFP-CU
- NS/MS routers (SOW 2.1.3, A2) : the
1x SM-2GE-SFP-CU shall be
replaced by 1x EHWIC-1GE-SFP-CU
This change will reduce the number of
GE ports. The number of SFP transceiver
modules shall stay the same in the project (the
extra will be used as spare).
T.22 1.4.20 Quantity per assembly (Column F) and Sum Quantity (Column G) values | The Bidding Sheet has been modified to be
1.6.21 are not in sync. Can you please advise, which given quantity values | consistent.
1.4.21 should be taken into consideration? (Column F or Column G)
1.4.22
1.4.23
T.23 1.6 How many SFP ports are needed per Black Core Router (BCR)? Due to this EOS limit, the “SM-2GE-SFP-CU”
2.6 (Due to the required 1XxHWIC-4T and 1xVWIC3-4MFT-T1/E1 cards, only | shall be replaced in the configuration by

e installed.)

“EHWIC-1GE-SFP-CU”.
After technical discussions, the requirements
have been updated :

-  BCR (SOW/ 2.1.5, A.1 and Bidding
Sheet/ 1.6 , 2.6) : the 2x SM-2GE-
SFP-CU shall be replaced by 1x
EHWIC-1GE-SFP-CU

This change will reduce the number of GE
ports. The number of SFP transceiver

NATO UNCLASSIFIED
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TECHNICAL

SEEN

RFQ Section

QUESTION

RFQ-CO-14300-LINCE — AMD1

ANSWER RFQ
Amended

modules shall stay the same in the project (the
extra will be used as spare).

(The CISCO 3945E router comes with 3
HWIC slots)

T.24 5.3.1and 6.3.1 Please clarify the Level. The CISCO Secured IP Phone 8841 Modified
NATO SDIP-27 Level A or Level B or Level C ? EM8841-02 is required. The Bidding Sheet

and the Sow have been modified.
T.25 5.3.1and 6.3.1 | The part no. and the description in confusing. EM-8841-02 is a secure | The CISCO Secured IP Phone 8841 Modified
modified VolP phone but not a TEMPEST phone. Please clarify. The | EM8841-02 is required. The Bidding Sheet

TEMPEST phone part no: EL1-8841-1L. and the SoW have been modified.
T.26 SOW October 1, 2015 part number SM-2GE-SFP-CU was announced with an | Due to this EOS limit, the “SM-2GE-SFP-CU”
Appendix A EOS date March 31, 2016. shall be replaced in the configuration by

A2-22 The Replacement Product Part Number is identified to be EHWIC-1GE- | “EHWIC-1GE-SFP-CU".

A6-21 SFP-CU. After technical discussions, the requirements

Can the Purchaser advise how the router configuration in Appendix A2
and A6 will be impacted by this announcment, as there are not enough
available EHWIC slots on the Cisco 3945E to accommodate the
replacement of each SM-2GE-SFP-CU with 2x EHWIC-1GE-SFP-CU
interface cards.

have been updated :

- BCR (SOW 2.1.5, A1) : the 2x SM-
2GE-SFP-CU shall be replaced by 1x
EHWIC-1GE-SFP-CU

- NS/MS routers (SOW 2.1.3, A2) : the
1x SM-2GE-SFP-CU shall be
replaced by 1x EHWIC-1GE-SFP-CU

This change will reduce the number of GE
ports. The number of SFP transceiver
modules shall stay the same in the project (the
extra will be used as spare).
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TECHNICAL

SEEN

RFQ Section

SOW

QUESTION

It appears to be a deviation between the UAR configuration in SOW

RFQ-CO-14300-LINCE — AMD1

ANSWER

The deviation has been fixed. The paragraph

RFQ
Amended

2.14.1.(e) paragraph 2.1.4.1.(e) and Appendix A4 2.1.4.1.e has been amended to be consistent
Appendix A Can the purchaser confirm that EHWIC-1GE-SFP-CU is the correct | with the appendix A4.
A4-23 interface and not the SM-2GE-SFP-CU?

T.28 SOwW Can the Purchaser confirm that the firewalls shall be supplied with Partner | The “Partner enabled premium support 1 year,
221.1 enabled premium support 1 year, PA-3020 (PAN-SVC-BKLN-3020)? PA-3020 (PAN-SVC-BKLN-3020)" is not

required in this contract.

T.29 SOwW Can the Purchaser confirm if the requirement for NS/MS Telephones will | The CISCO Secured IP Phone 8841 Modified

2331 be met by API EM8841-02 or the API EL1-8841-1L1 (TEMPEST version | EM8841-02 is required. The Bidding Sheet
of the EM8841-02)7? and the SoW paragraph 2.3.3.1 have been
modified.

T.30 SOW — par. | SOW in WP4 requires “Symantec backup licenses”. Please, confirm that | The required Backup Licences are “HPE VM
1.2.5.1 - letter | the correct requirement is “HP VM Backup licenses” as reported at par. | Exp  Enterprise 6  Socket  Starter”.
(c) —pag. 4 2.4.3.1-pag8 The SoW has been amended.

T.31 SOW — par. | SOW requires in Cisco Router configurations the item “SM-2GE-SFP-CU” | Due to this EOS limit, the “SM-2GE-SFP-CU”
2.1.3.1 — letter | thatis in End-of-Sale starting from March 31, 2016. shall be replaced in the configuration by
(e) —pag. 5 Please, provide us updated requirements and configurations for the | “EHWIC-1GE-SFP-CU”.

different kind of router involved. After technical discussions, the requirements

SOW - par. have been updated :
2.1.41 - letter -  BCR (SOW 2.1.5, A1) : the 2x SM-
(e) — pag. 6 2GE-SFP-CU shall be replaced by 1x

EHWIC-1GE-SFP-CU

- NS/MS routers (SOW 2.1.3, A2) : the
1x SM-2GE-SFP-CU shall be
replaced by 1x EHWIC-1GE-SFP-CU

This change will reduce the number of GE
ports. The number of SFP transceiver
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TECHNICAL

SEEN

RFQ Section

QUESTION

RFQ-CO-14300-LINCE — AMD1

ANSWER

RFQ
Amended

modules shall stay the same in the project (the
extra will be used as spare)
T.32 SOW — par. | The router requirements in SOW and Appendix A kit lists seems not be | See answer to T.2
2.1.3.1 — letter | aligned. The SoW has been amended.
(e) —pag. 5
SOW - par. | As example note that item SM-2GE-SFP-CU is requested in SOW for NU
2.1.4.1 — letter | Royter (UAR) but is reported in Appendix A. for BCR kit st
(e) —pag. 6
SOW . | Please, verify the correct alignment between requirements in SOW and
Appendix  A.2 kit lists in Appendix A and Bidding Sheet.
pag 19
Sow -
Appendix  A.6
pag 23
T.33 SOowW — | Cisco manufacturer warranty services for router seems to be related only | The warranties required for the CISCO
Appendix  A.2 | with software (CON-SAU). equipment are specified in SoW (Appendix
pag 19 Please verify the configurations and the completeness of services | A.2, a.4, A.6).
SOowW — | involved No others warranties are required for these
Appendix A4 equipment.
pag 21
SOw -
Appendix  A.6
pag 23
T.34 SOW 3.7.6 Can the Purchaser confirm that the Defective Media Retention policy | The Purchaser confirms that any device with
identified in SOW 3.7.6 applies to all devices requested with storage | memory storage media which has processed
media i.e. servers, storage, workstations etc.? classified data cannot be returned to Industry
for repair.
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TECHNICAL

SEEN

RFQ Section

Appendix B1.1

QUESTION

The Purchaser does not identify if an initial support agreement should be
included in the requirements for the Polycom devices. Can the Purchaser
please confirm if Premier real presence support is required with the initial
purchase of hardware?

RFQ-CO-14300-LINCE — AMD1

ANSWER

The Purchaser confirms that Premier Real
presence support is required with the initial
purchaser of hardware.

RFQ
Amended

Instructions,
3.4.8

T.36 Sl 1.2.22, | Product code “ SM-2GE-SFP-CU* from Cisco is only available as a | The Purchaser will not accept refurbished
1.6.21, 2.2.22, | refurbished version. Is this suitable? items. Given that the product is at end of life,
2.6.21 the Purchaser accepts that the “SM-2GE-
SFP-CU” shall be replaced in the
configuration by “EHWIC-1GE-SFP-CU”.
Answer to serial nr T.1 gives further detail and
explanation.
T.37 SOwW The product is specified Cisco IP Phone 8841 Modified TEMPEST (API) | The Purchaser confirms that PTT functionality
(+ancillaries) EM8841-02. Should those 8841 phones include PPT | is notrequired.
functionality? Please specify list of (+ancillaries) or is it just LAN cable and | The EM8841-02 comes with Power supply
powersupply for phone. and LAN cable, no other ancillaries are
required.
T.38 Book | - Bidding | What is the exact expectation of the requested information? The Bidder shall provide a specifications

In the context of this RFQ, we will provide datasheets (cfr Section 2) and
a manual for each device.
Can we refer to Section 2 to answer compliant on this request?

sheet and the technical documentation for
each item of COTS equipment it proposes to
provide.

To be compliant, the bidder shall meet the
requirements specified in the SoW Section 2.
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Annex A (CR T6)

SAS Connections

SAS Y-Cable

DL360 Gen9

MSA 1040 SAS

= N0
O o PR

Not Connected
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ANNEX B = LIST OF POTENTIAL BIDDERS

Prospective Bidders List: (alphabetically per country)

ALBANIA
TCN shpk

BELGIUM

ATOS

AKACIO

Astron N.V.

BT

CISCO

Computacenter NV

Computer Sciences Corporation
Dimension Data Belgium
Getronics Belgium SA/NV
Global Knowledge Belgium bvba
I.R.I.S. Solutions & Experts
Proximus

RealDolmen NV

Simac ICT Belgium

Telenet

Telindus NV

Thales S.A.

UNIFY COMMUNICATIONS
Van Roey Automation NV

BULGARIA
Lirex BG Ltd

CANADA
Network Innovations Inc.

CROATIA
COMBIS d.o.o.
CS Computer Systems Ltd

CZECH REPUBLIC

Damovo Ceska republika s.r.o.
ICZ a.s.

SITEL, spol. s.r.o.

ESTONIA
Telegrupp AS

FRANCE
Cassidian SAS
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GERMANY

Airbus Defence and Space GmbH
Bechtle GmbH & Co. KG

CONET Solutions GmbH
Cognizant Consulting and Services GmbH
FREQUENTIS Deutschland GmbH
Hewlett Packard GmbH

KB Impuls Service GmbH

Rohde & Schwarz GmbH & Co. KG
Steep GmbH

T-Systems International GmbH
Thales Electronic Systems GmbH
XORTEC GmbH

GREECE

European Dynamics SA
Info-Quest SA

PC SYSTEMS S.A.

HUNGARY
S&T Consulting Hungary Ltd.
Synergon Information Systems plc-Synergon Integrator Kft

ITALY

ITALTEL S.p.A.
ITEL SRL

Italtel

NA.EL.SRL

SIRTI SpA

SMS Engineering sl

LATVIA
Baltic Information & Security Systems
Datakom LTD

LITHUANIA
Blue Bridge

NETHERLANDS

Go Hardware

Network Innovations B.V.

PQR bv

SurCom International BV

TTEC Computers BV — Transtec AG
Tucana Telecom B.V.

UNI Business Centre BV

NORWAY
3D perception AS

NATO UNCLASSIFIED
Page A-2





Airbus Defence and Space
Atea Norge AS
Evry

POLAND

Consortia Sp. z 0.0

Produs S.A.

QUMAK S.A.

Solidex S.A.

VOL Sp. z 0.0. Sp.k.

Zbar Phu Mariusz Popenda

ROMANIA
UTI Grup S.A.

SLOVAKIA
Aliter Technologies a.s.

SPAIN
EVERIS SPAIN, S.L.U.

TURKEY

E+M Elektrik Sistem Hizmetleri Ltd. Sti.
Kuanta Insaat Taahhut Elektronik Turizm
Suta Insaat ve Muhendislik Sirketi

UNITED KINGDOM
API Europe Ltd
Audax

Verizon Business
Voice Concepts Ltd.

UNITED STATES

AATD, LLC

Altima Group International, Inc.(AGI)
AS Global

AT&T Government Solutions, Inc.
Affigent, LLC

BAE Systems Information Solutions Inc.
DRS Technical Services, Inc

EMW, Inc.

Honeywell Technology Solutions Inc.
Intelligent Waves LLC

K3 Enterprises, Inc.

ManTech International Corporation

RFQ-CO-143000-LINCE

Mutual Telecom Services Inc. d/b/a BlackBox Network Services Government

Solution

Pegasus Professional Services LLC
PlanIT Group LLC

SAIC
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Spacenet Integrated Government Solutions
Sprint Communications Company, L.P.
Trace Systems

TranTech Inc.

URS Federal Services International Inc
UltiSat, Inc.

Vykin Corporation

World Wide Technology Inc.
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Agence OTAN d’information et de communication

REQUEST FOR QUOTATION
RFQ-CO-14300-LINCE
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STATEMENT OF WORK
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SECTION 1. INTRODUCTION

1.1 Background Information

111

1.1.2

In the frame of the Deployable CIS (DCIS) mitigation plan 2016-2022 to fill a capability
gap on the DCIS system, NATO intends to extend the operational service of the
existing Limited Interim NATO Response Force CIS Capability - Expansion (LINC-E)
systems until 2019 by addressing obsolescence of the CIS equipment.

The LINC-E systems are the main DCIS equipment in use in support of NATO
deployed operations, including the NATO Response Force. LINC-E systems were
designed internally by NATO and built with COTS devices.

1.2 Scope Of Work

1.2.1 General Activities

121

1.2.2

The services provided by the Contractor shall consist of the supply and delivery of
hardware, software and documentation. All the requirements as detailed in this
document shall be met.

The Contractor shall supply the equipment exactly as specified in this Contract. The
equipment and software shall be delivered in accordance with the equipment brand
name when specified.

The Contract Scope of Work is addressed through four Work Packages:

1.2.2 Work Package 1 (Network Elements Supply)

1.2.3

This Work Package shall supply and deliver the flowing type of equipment :
(a) NU/MS/NS switches

(b) NS/MS Access Router (SAR)

() NU Access Router (UAR)

(d) Black Core Router (BCR)

1.2.3 Work Package 2 (Security Elements Supply)

1.2.4

This Work Package shall supply and deliver the flowing type of equipment :
(a) Firewall for Internal Protection

(b) Firewall for Boundary Protection
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1.2.4 Work Package 3 (Voice and Video Elements Supply)

1.24.1

This Work Package shall supply and deliver the flowing type of equipment :
(a) VTC suite
(b) Telephones NU
(c) Telephones NS/MS
(d) Call Manager Function NS/MS
(e) Call Manager Function NU

1.2.5 Work Package 4 (Servers Elements Supply)

1251

1.3

131

1.4

141

1.4.2

143

This Work Package shall supply and deliver the following type of hardware and
software :

(@) Core Servers
(b) Data Backup for NU and MS or NS

(c) Backup Licences
Contractor Tasks

The Contractor shall deliver all hardware, software and services as specified in
Section 2 to this SOW and in the Schedule of Supplies and Services (SSS) to the
specified destination within the time specified therein.

Project Schedule Constraints

The objective of this project is to achieve the delivery of the 4 Work Packages in two
batches of hardware and software :

(a) The first batch shall be delivered no later than EDC+3 weeks.

(b) The second batch shall be delivered no later than EDC+3 months.

For planning purposes the Contractor shall provide overall planning details for the
delivery of all IT equipment.

The Contractor shall provide a weekly update detailing the current status of delivery
via e-mail to the Purchaser’s Project Manager.
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SECTION 2. TECHNICAL REQUIREMENTS

2.1 Work Package 1 (Network Elements Supply)

This Work Package shall supply and deliver the following types of equipment :

2.1.1 NU/MS/NS switches

2.1.1.1  The Access switches supplied under this contract shall be CISCO Catalyst (WS-
C3850-48T-S) (CLIN1.1, CLIN2.1) with the following modules/features included:

(@)
(b)
(©)
(d)

48 Ethernet Ports Data IP Base

Cisco Catalyst 3850 4x10Gb Ethernet Network Module(C3850-NM-4-10G)

4 x Gigabit LX/LH SFP transceiver module (GLC-LH-SMD=)

Double 350W AC power supply (230V/50Hz) with European power cord CEE 7/7

2.1.2 The specifications of the switches are detailed in Appendix A.1.

2.1.3 NS/MS Router (SAR)

2.1.3.1  The routers supplied under this contract shall be the Cisco 3945E Integrated
Services Router (CLIN1.2, CLIN2.2) with the following modules/features included:

(a)
(b)
(©)
(d)

(e)
(f)

1GB to 2GB DRAM factory Upgrade (1GB+1GB) (MEM-3900-1GU2GB)
256MB to 1GB Compact Flash factory Upgrade (MEM-CF-256U1GB)
Double 350W AC power supply (230V/50Hz) with European power cord CEE 7/7

3 x Gigabit Ethernet Dual-ldentity Enhanced High-Speed WAN Interface Card
with 1 port module (EHWIC-1GE-SFP-CU)

3 x Gigabit SX SFP transceiver module (GLC-SX-MMD=)
6 x Gigabit LX/LH SFP transceiver module (GLC-LH-SMD=)

2.1.3.2  The specifications of the SAR are detailed in Appendix O.

2.1.4 NU Router (UAR)

2.1.4.1  The routers supplied under this contract shall be the Cisco 3945E Integrated
Services Router (CLIN1.4, CLIN2.4) with the following modules/features included:

(@)
(b)
(©
(d)

1GB to 2GB DRAM factory Upgrade (1GB+1GB) (MEM-3900-1GU2GB)
256MB to 1GB Compact Flash factory Upgrade (MEM-CF-256U1GB)
Double 350W AC power supply (230V/50Hz) with European power cord CEE 7/7

4-Port Serial High-Speed WAN Interface Card (HWIC-4T)
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(e) 1 x Gigabit Ethernet Dual-Identity Enhanced High-Speed WAN Interface Card
with 1 port module (EHWIC-1GE-SFP-CU)

®
(9) 6 x Gigabit SX SFP transceiver module (GLC-SX-MMD=)
(h) 12 x Gigabit LX/LH SFP transceiver module (GLC-LH-SMD=)

2.1.4.2  The specifications of the UAR are detailed in Appendix O.
2.1.5 Black Core Router (BCR)

2.1.5.1  The routers supplied under this contract shall be the Cisco 3945E Integrated
Services Router (CLIN1.6, CLIN2.6) with the following modules/features included:

(a) 1GB to 2GB DRAM factory Upgrade (1GB+1GB) (MEM-3900-1GU2GB)

(b) 256MB to 1GB Compact Flash factory Upgrade (MEM-CF-256U1GB)

(c) Double 350W AC power supply (230V/50Hz) with European power cord CEE 7/7
(d) 1x 4-Port Serial High-Speed WAN Interface Card (HWIC-4T)

(e) 1x4-port T/E1 Multiflex Trunk Voice/WAN Interface Card (VWIC3-4MFT-T1/E1)
() 3 x Gigabit LX/LH SFP transceiver module (GLC-LH-SMD=)

2.15.2  The specifications of the BCR are detailed in Appendix O.
2.2 Work Package 2 (Security Elements Supply)

This Work Package shall supply and deliver the fo type of equipment :
2.2.1 Boundary and Internal Firewalls

2.2.1.1  The firewalls supplied under this contract shall be Palo Alto Networks PA-3020
(CLIN3.1, CLIN4.1) and be supplied with the following support :

(@) Threat prevention subscription year 1 (PAN-PA-3020-TP) (CLIN3.2, CLIN4.2)

2.2.1.2  The firewall shall provide an integrated Intrusion Detection System and Intrusion
Protection System (IDS/ IPS) capability.

2.3 Work Package 3 (Voice and Video Elements Supply)
2.3.1 VTC suite

2.3.1 The VTC supplied shall be Polycom RealPresence Group 500-720p (CLIN5.1.1) and
shall be supplied with a set of ancillaries (CLIN5.1.2) per suite.

2.3.2  The specifications of the VTC system shall be as detailed in Appendix B.1.1.
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2.3.3 The specification of the set of ancillaries shall be as detailed in Appendix Error!
Reference source not found..

2.3.2 Telephones NU

2.3.2.1 The NU phones supplied under this contract shall be the Cisco IP Phone 8841
(CLIN5S.2, CLING.2) and shall be delivered with the following ancillaries :

(a) IP Phone power transformer for the 89/9900 phone series (CP-PWR-CUBE-4=)

2.3.3 Telephones NS/MS

2.3.3.1 The NU phones supplied under this contract shall be the model Cisco Secured IP
Phone 8841 modified by the manufacturer API (CLIN5.3, CLING.3).

2.3.4 Call Manager Function NS/MS

2.3.4.1 The NS/MS Call Manager Function (CLIN1.3, CLIN2.3) supplied under this contract
shall be included as licences and modules in the NS/MS routers.

2.3.4.2  The components providing the NS/MS Call Manager functionalities shall provide the
Session Border Controller functionality.

2.3.4.3 The components (licences and modules) providing this functionality are specified in
Appendix 0.

2.3.5 Call Manager Function NU

2.3.5.1 The NU Call Manager Function (CLIN1.5, CLIN2.5) supplied under this contract
shall be included in the NU router.

2.3.5.2 The components providing the NU Call Manager functionalities shall provide the
Session Border Controller functionality.

2.3.5.3 The components providing this functionality are specified in Appendix 0.
2.4 Work Package 4 (Servers Elements Supply)

This Work Package shall supply and deliver the following types of equipment :
2.4.1 Core Servers

24.1.1 The Core Servers supplied under this contract shall be HP DL360 Gen9 servers
(CLIN7.1, CLIN8.1).

2.4.1.2  The specifications of these servers are detailed in Appendix C.1.
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2.4.2 Backup and Storage Servers for NU and MS or NS

2.42.1  The Backup and Storage Servers supplied under this contract shall be HP MSA
1040 servers (CLIN7.2, CLIN8.2).

2.4.2.2  The specifications of these servers are detailed in Appendix C.2.
2.4.3 Backup Licences for storage servers

2.4.3.1 The Backup Licences supplied under this contract shall be HP VM Backup licences
(CLIN7.3, CLIN8.3) with the following specifications :

(a) Backup Licence : HPE VM Exp Enterprise 6 Socket Starter
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SECTION 3. INTEGRATED LOGISTIC SUPPORT (ILS)

3.1

3.11

Introduction

This Integrated Logistics Support (ILS) section outlines the general ILS requirements
of this Contract.

3.2 Shipping And Transportation

3.2.1

3.2.2

3.2.3

3.24

3.25

All goods covered under the Contract, including items being returned after Warranty
repair, shall be shipped at the expense of the Contractor to their final destination at
the following address :

CSSC Brunssum
Rimburgerweg 30
Bldg H204

6445 PA Brunssum

All materials covered under the Contract, including items being returned after
Warranty repair, shall be shipped at the expense of the Contractor Delivered Duty
Paid (DDP) to the specified address in accordance with current INCOTERMS
published by the International Chamber of Commerce.

The Purchaser shall not be liable for any storage, damage or any other charges
involved in such transportation of supplies prior to the actual acceptance of such
supplies at the specified destination.

The Purchaser will not accept responsibility and/or ownership of the equipment before
acceptance is complete.

The NCI Agency Point of Contact (POC) for all shipment instruction and shipment
requests is:

Mr Carlos Rodrigues (NCI Agency)/ILS Office
Tel: +32 (0)6544 7523

E-mail: carlos.rodrigues@ncia.nato.int

3.3 Preservation And Packaging

3.3.1

The Contractor shall, for the purpose of transportation, package, crate or otherwise
prepare the various deliverables in accordance with the best commercial practices for
the types of deliverables involved, giving due consideration to shipping and other
hazards associated with the transportation of consignments overseas.
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3.3.3

3.34

3.35

3.3.6
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The Contractor shall establish the packing lists in such a way to permit easy
identification. These packing lists shall accompany the shipment. Each individual
container/box from a consignment shall have a packing listin a weatherproof envelope
attached to the outside of each container/box detailing its contents. A second copy of
the list is required inside each container/box.

The packing list shall include the following information as a minimum:

SEE Requirement

1 The Shipping Address

Package Number

Contract Number

CLIN Number as per Schedule of Supply and Services

Item Description

Part Number

Serial Number

Quantity

Ol | N|[fojlo|b]|]WIDN

Weight and Volume details

[ERN
o

Box number and number of boxes in the consignment

11 | Name and address of the Contractor, Purchaser and Consignor

CUSTOMS FORMS 302

The Contractor shall be responsible for the timely request of Custom Forms 302,
required for duty free import/export of supplies between EU and Non-EU countries.

The written request for a 302 form shall contain the following information:

Serial ‘ Requirement

1 Purchaser Contract Number

Contract Line Item Number (CLIN), designation and quantities

Destination

Number and gross weight

Consignor’s and Consignee’s name and address.

Ol WOWIN

Method of shipment, i.e. road, air, sea, etc.
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3.3.7

3.3.8

3.3.9

3.3.10

3.3.11

3.3.12

3.3.13

3.3.14

3.3.15

NATO UNCLASSIFIED
RFQ-CO-14300-LINCE — AMD 1
BOOK Il - PART IV — STATEMENT OF WORK

7 Name and address of the freight forwarder
POC to receive the Form 302

The Contractor is to ensure that forwarding agents are informed of the availability of
Form 302 and how this form is utilised to avoid the payment of Customs Duties. Form
302 must be added to the shipment documents to be provided to the carrier.

Following receipt of the request by the Purchaser, normally ten (10) working days are
required for the issue of the form.

These forms shall be originals and must be mailed or delivered by mail/express
courier.

If an express courier has to be used by the Purchaser to ensure that the form is
available on time before shipment, all associated costs shall be reimbursed by the
Contractor.

If a Country refuses to accept the Form 302 and requires the payment of custom
duties, the Contractor shall immediately inform the Purchaser by the fastest means
available and obtain from the Custom Officer a written statement establishing that its
country refuses to accept the Custom Form 302.

Only after having received Purchaser's approval, the Contractor shall pay these
customs duties and shall claim reimbursement from the Purchaser.

The carrier shall be fully conversant with the application and use of Custom Form 302.
The Contractor shall add the Custom Form 302 to the shipping documentation.

It shall be noted that documents have to be originals which need to be available for
the goods to cross Customs.

3.4 Notice Of Shipment

34.1

One (1) week prior to the delivery of any shipment of supplies, the Contractor shall
provide Notice of Shipment to the Purchaser’s ILS Office and to such other persons
as are designated, in accordance with the instruction of the Purchaser. This notice
shall be provided electronically and shall include the following information:

Serial Requirement

1 Purchaser Contract Number

2 Contract line Item Number (CLIN), designation and quantities
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Serial Requirement

3 Items Description, Quantity and Manufacturer Part Number

Destination

Number of packages/containers, dimensions and gross weight

Consignor’s and Consignee’s name and address

Mode of shipment, e.g., road, air sea, etc.

Date of shipment

Ol |N|j]oojo | &~

Number of the Form 302 used (if required)

3.5 Inventory

3.5.1 The Contractor shall provide the full and complete inventory/Material Data Sheet
(MDS) of all items and documents to be delivered under this contract at least ten (10)
(working days before shipment, using the Template provided by the Purchaser. It shall
contain the following information:

Field Description

Contract Line Item Number (number-10 digits maximum).
Sequence number assigned to a particular line item in a
given contract. The combination CLIN-Contract No. shall
always be unique.

CLIN

Short Item Description (text- 35 digits). Should always
start with the main item name followed if possible by a
technical specification, followed by the next higher
Nomenclature assembly names in hierarchical order, separated by
commas. E.g. for a coax connector of a television cable
the nomenclature should read: CONNECTOR, COAX,
CABLE and TELEVISION.

Code (text-2 digits). Defines whether an item is
EQRE (XB/ND) repairable (ND) or not (XB) from a technical point of
view.

True Manufacturer | True Manufacturer P/N (text-32 digits). Part Number
Part Number given to this item by the original manufacturer.
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Field Description

True Manufacturer Code (text-5 digits). Code of the
Company that has manufactured this item. This is an
internationally recognized 5-digit code which is unique to
that company. It corresponds to the "cage code" in the
True Manufacturer USA. Manufacturer Codes and Cage Codes are

Code (or complete | obtainable from the national governmental authorities or,
name and address ) | if it already exists, from the "NATO Master Cross-
Reference List” (NMCRL) obtainable from NAMSA. In
case the code cannot be obtained, it will be sufficient to
enter the complete name and address information of the
true manufacturer.

Vendor (Contractor) (text-5 digits). Company which sells
the item or the complete system to which this item
belongs. The vendor is the company with which the
contract is placed but is not necessarily the true
manufacturer of the item. If the vendor company has also
designed and integrated the complete system it is also
known as Original Equipment Manufacturer (OEM). The
company code is an internationally recognized 5-digit
code which is unique to that company. It corresponds to
the "cage code" in the USA. Manufacturer Codes and
Cage Codes are obtainable from the national
governmental authorities or, if it already exists, from the
"NATO Master Cross-Reference List” (NMCRL)
obtainable from NAMSA. In case the code cannot be
obtained, it will be sufficient to enter the complete name
and address information.

Vendor (Contractor) P/N (text-32 digits). Part Number
given to this item by the company which sells the item or
the complete system to which this item belongs. The
vendor is the company with which the contract is placed
but is not necessarily the true manufacturer of the item.

Vendor/Contractor
Code (or complete
name and address)

Vendor/Contractor
Part Number

Item Quantity (number-5 digits). Shows the quantity of
this item ordered as individual item in this contract, i.e. if
it is not delivered built-in in another unit.

In case the item is not ordered as individual item or as
spare unit but is built-in in another assembly, enter "0"
(zero) in this field and complete fields: "Part Number of
next higher assembly" and "qty in next higher assembly".

Serialised items shall only have a quantity of 1.

QTY ordered
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Field Description

Order Unit

Order Unit (text-2 digits). Unit under which the item is
sold, e.g. each, set, meter, etc.

Serialized Item Tag

Serialized Items Tag (text-1 digit). Add a "Y" if the item
carries a serial number independently whether serial
numbers is already known or not. If known, complete
column "Serial Number".

Serial Number

Serial Number. If Serialized Item Tag is "Y" (yes) then
add serial number here. (1 serial number per line). If
system is already installed, then the Contractor shall
indicate here the serial numbers installed at user site.
For items to be delivered to depots the Contractor may
not know the serial number in advance, in that case it will
be completed by the receiving site.

Serial Number
Software Revision
Level

Software Revision Level (text- 30 digits but can be
expanded as necessary) If item carries a serial number
and field "serial number" is completed, add SW revision
level / version here if appropriate.

Serial Number
Hardware Revision
Level

Hardware Revision Level (text- 30 digits but can be
expanded as necessary) If item carries a serial number
and field "serial number" is completed, add HW revision
level / version here if appropriate.

Other Serial Number
attributes

Other Serial Number Attributes (text-to be defined). This
field will be used and defined on a case by case basis to
be decided by NCIA System Manager, NCIA and the
Contractor for other attributes which might be required
for a particular system.

Subject to Property

NDSS-MRCS (text-1 digit). NCIA will decide whether or
not item is subject to property accounting and is to

Accounting appear on the customer balance lists. This field will be
completed Y or N by NCIA.
Currency (text-3 digits). International 3-digit code (ISO)
Currency representing the currency in which the item purchase
price (or the estimated value) is expressed.
Price Item Price (number-11 digits). Unit price with 2 decimals.

Warranty Expiration
Date

Warranty Expiration Date (date: DD/MM/YY). Shows the
date on which the warranty of this item expires, which is
usually N days after delivery of the item. If delivery is
scheduled for a certain date, warranty expiration date =
delivery date + warranty period in days.
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Field Description

Receiving / Inspection Depot (TXT-2 digits). Information
will be provided to Contractor by the Purchaser’s ILS
Officer. This is the depot to where the vendor ships the
material. Normally this depot will receive, inspect and put
the material in stock against Dues-In to be created in
accordance with Qty in column "Qty Ordered". In case of
a deviation from this rule, the Purchaser will inform the
Contractor of the correct final Depot and through which
depot the items shall have to transit.

Receiving / Inspection
Depot

Customer Code (text-4 digits - to be completed by NCIA).
Issue to customer Code representing the customer to which the item(s)
shall be shipped by the receiving/ inspecting depot.

Extended Line Item Description (text-no limit). Any

Extended Line Item | additional information concerning this item shall be
Description entered here, e.g. technical specifications, configuration,

reference to technical drawings or manuals etc....

Part-Number of Next Higher Assembly (text-32 digits) If
item is built-in another assembly, indicate part number of
that assembly here.

Part Number of next
higher assembly

Quantity in Next Higher Assembly (number-3 digits max).
Qty in next higher This field shows the built-in quantity of the item in the

assembly next higher assembly. This information shall be provided
for configuration control purposes.

Quantity installed. This field is only applicable when the
, delivery is direct to an operating unit (customer site).
Qty installed at However in that case it is mandatory.

Operating Unit For non-serialized items it shows total quantity installed.

(Customer Site) T ) , ,
For serialized items quantity shall only be one per serial
number. Use a new line for each serial number.

3.6 Technical Documentation

3.6.1 Each deliverable shall be accompanied with its COTS documentation. This
documentation shall be identified in the inventory.

3.6.2  All documentation shall be in the English language.

NATO UNCLASSIFIED
-15-





NATO UNCLASSIFIED
RFQ-CO-14300-LINCE — AMD 1
BOOK Il - PART IV — STATEMENT OF WORK

3.7 Warranty & Support

3.7.1

3.7.2

3.7.3

3.7.4

3.7.5

3.7.6

The period of warranty for the equipment delivered under this project shall start
immediately after Equipment delivery. The warranty shall be the standard
manufacturer warranty with a minimum of 1 year for the hardware and six months for
the software.

The Contractor shall provide exact warranty conditions for each type of equipment.

The Contractor shall be solely responsible for all costs to implement and administer
the required warranty throughout the entire respective warranty term(s).

The transportation of unserviceable items from NCIA to the Contractor for repair shall
be the responsibility of the Purchaser. Transportation of repaired/replaced items shall
be the responsibility of the Contractor.

The Contractor shall provide detailed handling instructions, including help-desk or
other Point of Contact information, to be contacted in case of a Warranty claim.

The Contractor shall be aware that, due to NATO security constraints, failed storage
media cannot be returned to the Contractor for repair/ exchange. Failed storage media
will be destroyed on-site by the Purchaser. Failed storage media, excluding Purchaser
shall therefore be replaced by the Contractor, at no extra cost to the Purchaser.
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SECTION 4. FINAL SYSTEMS ACCEPTANCE (FSA)

41.1

41.2

4.1.3

Final Systems Acceptance (FSA) is the action by which the Purchaser formally
acknowledges that the Contractor has fully demonstrated that the Contract
deliverables are complete.

The conditions for Final Systems Acceptance (FSA) are that all equipment and
sofwares as detailed in the Schedule of Supplies have been delivered and all
deficiencies noted during delivery have been cleared by the Contractor to the
satisfaction of the Purchaser.

A Provisional System Acceptance (PSA) will be declared when the CLIN 1, 3, 5 and
7 will be delivered. A FSA will be declared when the CLIN 2, 4, 6 and 8 will be delivered
and all deficeintiency cleared.

NATO UNCLASSIFIED
-17-





NATO UNCLASSIFIED
RFQ-CO-14300-LINCE
BOOK Il - PART IV — STATEMENT OF WORK

Appendix A. WP 1 (NETWORK ELEMENTS SUPPLY)

A1 NS/MS/NU Switches minimum specifications

Description Part Number Qty
1 | Cisco Catalyst 3850 48 Port Data IP Base WS-C3850-48T-S 1
2 | CAT3850 Universal k9 image S3850UK9-36E 1
3 | 350W AC Config 1 SecondaryPower Supply PWR-C1-350WAC/2 1
4 | Cisco Catalyst 3850 4 x 10GE Network Module C3850-NM-4-10G 1
5 | Europe AC Type A Power Cable CAB-TA-EU 2
6 | Console Cable 6ft with RJ45 and DB9F CAB-CONSOLE-RJ45 1
7 | 50CM Type 1 Stacking Cable STACK-T1-50CM 1
8 | Catalyst 3750X and 3850 Stack Power Cable 30 CM CAB-SPWR-30CM 1
9 | 350W AC Config 1 Power Supply PWR-C1-350WAC 1
10 | 1000BASE-LX/LH SFP transceiver module, MMF/SMF, 1310nm, DOM GLC-LH-SMD= 4
11 | SNTC-24X7X4 Cisco Catalyst 3850 48 Port Data IP Base CON-SNTP-WSC388TS 1
A.2 MS/NS Router minimum specifications
Description Part Number Qty

1 Cisco 3945E CISCO3945E/K9 1
2 Security License for Cisco 3900 Series SL-39-SEC-K9 1
3 AppX License with; DATA and WAAS for Cisco ISR 3900 Series SL-39-APP-K9 1
4 1GB to 2GB DRAM Upgrade (1GB+1GB) for Cisco 3925/3945 ISR MEM-3900-1GU2GB 1
5 256MB to 1GB Compact Flash Upgrade for Cisco 1900,2900,3900 MEM-CF-256U1GB 1
6 Cisco 3925/3945 AC Power Supply PWR-3900-AC 1
7 Cisco 3925/3945 AC Power Supply (Secondary PS) PWR-3900-AC/2 1
8 AC Power Cord (Europe), C13, CEE 7, 1.5M CAB-ACE 2
9 Console Cable 6ft with RJ45 and DB9F CAB-CONSOLE-RJ45 1
10 | Cisco 3925/3945 Fan Assembly for NEBS (w/3900-FANFLTR-NEBS) 3900-FANASSY-NEBS 1
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11 | DATA features for 3900 series APP license SL-39-DATA-APP-K9 1
12 | Cisco Services Performance Engine 250 for Cisco 3945E ISR C3900-SPE250/K9 1
13 | WAAS and VWAAS Right to Use for 2500 connections WAAS-RTU-2500 1
14 | Cisco Config Pro Express on Router Flash ISR-CCP-EXP 1
15 | Removable faceplate for SM slot on Cisco 2900,3900,4400 ISR SM-S-BLANK 2
16 | IP Base License for Cisco 3925/3945 SL-39-1PB-K9 1
17 | Cisco 3925-3945 SPE I0S UNIVERSAL S39EUK9-15403M 1
18 | U.S. Export Restriction Compliance license for 3900E series FL-39E-HSEC-K9 1
19 | AC Cord Retention Assembly for ISR 3900 Series PWR-RTN-ASY-39-AC 1
20 | EHWIC 1 port dual mode SFP(100M/1G) or GE(10M/100M/1G) EHWIC-1GE-SFP-CU 3
21 | 1000BASE-SX SFP transceiver module, MMF, 850nm, DOM GLC-SX-MMD= 3
22 | 1000BASE-LX/LH SFP transceiver module, MMF/SMF, 1310nm, DOM GLC-LH-SMD= 6
23 | SW APP SUPP + UPGR Cisco 3945 w/SPE250,4GE,3EHWIC,3DSP,4SM CON-SAU-3945E 1
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A.3 Call Manager Function of the MS/NS Router minimum specifications

Description Part Number Qty
1 | Unified Communication License for Cisco 3900 Series SL-39-UC-K9 1
2 | Cisco Survivable Remote Site Telephony License FL-SRST 1
3 | UCS-E,DoubleWide,6 Core CPU 2.0,2x8G SD,1x8GB RDIMM,1-3 HDD UCS-E160D-M2/K9 1
4 | Upgrades E140/160 First memory dimm from 8 to 16GB E100-8-16-MEM-UPG 1
5 | 16GB, 1333MHz RDIMM/PC3-10600 2R for DoubleWide UCS-E E100D-MEM-RDIM16G 1
6 | 900 GB, SAS hard disk drive for DbleWide UCS-E E100D-HDD-SAS900G 3
7 | Configure Hard Drives as RAID 5 DISK-MODE-RAID-5 1
8 | 8 GB SD Card for SingleWide and DoubleWide UCS-E E100-SD-8G 1
9 | Permanent paper license for VMware ESXi on UCSE MAX 32GB RAM FL-SRE-V-HOST 1
10 | VMware Vsphere Hypervisor (ESXi) v5.5 software for UCS E SW-UCSE-VM-5.5-K9 1
11 | 256-channel high-density voice DSP module PVDM3-256 1
12 | SW APP SUPP + UPGR Permanent paper license for VMware ESXi CON-SAU-FLSREVHO 1
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A.4 NU Router minimum specifications

Description Part Number Qty
1 | Cisco 3945E w/SPE250,4GE,3EHWIC,3DSP,4SM,256MBCF,1GBDRAM,IPB CISCO3945E/K9 1
2 | Security License for Cisco 3900 Series SL-39-SEC-K9 1
3 | AppX License with; DATA and WAAS for Cisco ISR 3900 Series SL-39-APP-K9 1
4 | 1GB to 2GB DRAM Upgrade (1GB+1GB) for Cisco 3925/3945 ISR MEM-3900-1GU2GB 1
5 | 256MB to 1GB Compact Flash Upgrade for Cisco 1900,2900,3900 MEM-CF-256U1GB 1
6 | Cisco 3925/3945 AC Power Supply PWR-3900-AC 1
7 | Cisco 3925/3945 AC Power Supply (Secondary PS) PWR-3900-AC/2 1
8 | AC Power Cord (Europe), C13, CEE 7, 1.5M CAB-ACE 2
9 | Console Cable 6ft with RJ45 and DB9F CAB-CONSOLE-RJ45 1
10 | Cisco 3925/3945 Fan Assembly for NEBS (w/3900-FANFLTR-NEBS) 3900-FANASSY-NEBS 1
11 | DATA features for 3900 series APP license SL-39-DATA-APP-K9 1
12 | Cisco Services Performance Engine 250 for Cisco 3945E ISR C3900-SPE250/K9 1
13 | WAAS and VWAAS Right to Use for 2500 connections WAAS-RTU-2500 1
14 | Cisco Config Pro Express on Router Flash ISR-CCP-EXP 1
15 | IP Base License for Cisco 3925/3945 SL-39-IPB-K9 1
16 | Cisco 3925-3945 SPE 10S UNIVERSAL S39EUK9-15403M 1
17 | U.S. Export Restriction Compliance license for 3900E series FL-39E-HSEC-K9 1
18 | AC Cord Retention Assembly for ISR 3900 Series PWR-RTN-ASY-39-AC 1
19 | Blank faceplate for HWIC slot on Cisco ISR HWIC-BLANK 1
20 | 4-Port Serial HWIC HWIC-4T 1
21 | 1000BASE-SX SFP transceiver module, MMF, 850nm, DOM GLC-SX-MMD= 6
22 | 1000BASE-LX/LH SFP transceiver module, MMF/SMF, 1310nm, DOM GLC-LH-SMD= 12
23 | EHWIC 1 port dual mode SFP(100M/1G) or GE(10M/100M/1G) EHWIC-1GE-SFP-CU 1
24 | SW APP SUPP + UPGR Cisco 3945 w/SPE250,4GE,3EHWIC,3DSP,4SM CON-SAU-3945E 1

A.5 Call Manager Function of the NU Router minimum specifications

Description
1 | Unified Communication License for Cisco 3900 Series

Part Number
SL-39-UC-K9
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[ERN
[N

256-channel high-density voice DSP module

PVDM3-256

=
N

4-Port 3rd Gen Multiflex Trunk Voice/WAN Int. Card - T1/E1

VWIC3-4MFT-T1/E1

2 | Cisco Survivable Remote Site Telephony License FL-SRST 1
3 | UCS-E,DoubleWide,6 Core CPU 2.0,2x8G SD,1x8GB RDIMM,1-3 HDD UCS-E160D-M2/K9 1
4 | Upgrades E140/160 First memory dimm from 8 to 16GB E100-8-16-MEM-UPG 1
5 | 16GB, 1333MHz RDIMM/PC3-10600 2R for DoubleWide UCS-E E100D-MEM-RDIM16G 1
6 | 900 GB, SAS hard disk drive for DbleWide UCS-E E100D-HDD-SAS900G 3
7 | Configure Hard Drives as RAID 5 DISK-MODE-RAID-5 1
8 | 8 GB SD Card for SingleWide and DoubleWide UCS-E E100-SD-8G 1
9 | Permanent paper license for VMware ESXi on UCSE MAX 32GB RAM FL-SRE-V-HOST 1
10 | VMware Vsphere Hypervisor (ESXi) v5.5 software for UCS E SW-UCSE-VM-5.5-K9 1
1

1

1

[Eny
w

SW APP SUPP + UPGR Permanent paper license for VMware ESXi

CON-SAU-FLSREVHO
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A.6 BCR minimum specifications
Description Part Number Qty
1 Cisco 3945E w/SPE250,4GE,3EHWIC,3DSP,4SM,256MBCF,1GBDRAM,IPB CISCO3945E/K9 1
2 Security License for Cisco 3900 Series SL-39-SEC-K9 1
3 AppX License with; DATA and WAAS for Cisco ISR 3900 Series SL-39-APP-K9 1
4 1GB to 2GB DRAM Upgrade (1GB+1GB) for Cisco 3925/3945 ISR MEM-3900-1GU2GB 1
5 256MB to 1GB Compact Flash Upgrade for Cisco 1900,2900,3900 MEM-CF-256U1GB 1
6 Cisco 3925/3945 AC Power Supply PWR-3900-AC 1
7 Cisco 3925/3945 AC Power Supply (Secondary PS) PWR-3900-AC/2 1
8 AC Power Cord (Europe), C13, CEE 7, 1.5M CAB-ACE 2
9 Console Cable 6ft with RJ45 and DB9F CAB-CONSOLE-RJ45 1
10 | Cisco 3925/3945 Fan Assembly for NEBS (w/3900-FANFLTR-NEBS) 3900-FANASSY-NEBS 1
11 | DATA features for 3900 series APP license SL-39-DATA-APP-K9 1
12 | Cisco Services Performance Engine 250 for Cisco 3945E ISR C3900-SPE250/K9 1
13 | WAAS and VWAAS Right to Use for 2500 connections WAAS-RTU-2500 1
14 | Cisco Config Pro Express on Router Flash ISR-CCP-EXP 1
15 | Removable faceplate for SM slot on Cisco 2900,3900,4400 ISR SM-S-BLANK 4
16 | IP Base License for Cisco 3925/3945 SL-39-1PB-K9 1
17 | Cisco 3925-3945 SPE I0S UNIVERSAL S39EUK9-15403M 1
18 | U.S. Export Restriction Compliance license for 3900E series FL-39E-HSEC-K9 1
19 | AC Cord Retention Assembly for ISR 3900 Series PWR-RTN-ASY-39-AC 1
20 | 4-Port 3rd Gen Multiflex Trunk Voice/WAN Int. Card - T1/E1 VWIC3-4MFT-T1/E1 1
21 | EHWIC 1 port dual mode SFP(100M/1G) or GE(10M/100M/1G) EHWIC-1GE-SFP-CU 1
22 | 4-Port Serial HWIC HWIC-4T 1
23 1000BASE-LX/LH SFP transceiver module, MMF/SMF, 1310nm, DOM GLC-LH-SMD= 3
24 | SW APP SUPP + UPGR Cisco 3945 w/SPE250,4GE,3EHWIC,3DSP,4SM CON-SAU-3945E 1
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Appendix B. WP 3 (VOICE AND VIDEO ELEMENTS SUPPLY)

B.1 VTC Suite
B.1.1 VTC system

The minimum specifications for the Polycom RealPresence Group 500-720p VTC system shall be :
(a) Group 500 HD codec,
(b) EagleEyelV-12x camera,
(c) Mic array,
(d) Universal remote,
(e) NTSC/PAL compliant
() Connexion cables : 2 HDMI 1.8m, 1 CAT 5E LAN 3.6m, 1 HDCI digital 3m,
() Power cables : EURO-Type C, CE 7/7.

(h) 12 months Premier Real presence support
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B.1.2 Set of ancillaries

Description Part Number Qty
1 | Polycom RealPresence Room Mic Array: Contains one Microphone Array and one 7.6m/25' 2215-63885-001 1

CLink 2 cable. Compatible with Group Series and SoundStructure Including 12 months Premier

Real presence support
2 | Projector Epson EB-955WH EB-955WH 1
3 | Spare projector lamp ELPLP88 1
4 | Optoma DP-1095MWL DP-1095MWL 1
5 | Kramer 3,5 mm stereo audio cable M/M 1,8m C-A35M/A35M-6 1
6 | Molded 15-pin HD (M) to 15-pin HD (M) Cable C-GM/GM-15 1
7 | Standard HDMI (M) to HDMI (M) Cable C-HM/HM-15 1
8 | Shelf for mounting the RealPresence Group 300 & 500 series codecs. This is a black 1u shelf 2215-06177-001 1

for 19" racks which will hold the codec in position with a secure mounting system. 1u (1.75

inches)x17.5" (without ears, 19" width)x9.8" deep. Shelf only.
9 | Logitech speaker set 2623 980-000403 1
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Description Part Number Qty
1 | HP DL360 Gen9 8SFF CTO Server 755258-B21 1
2 | Europe - Multilingual Localization 755258-B21 B19 1
3 | HPE DL360 Gen9 E5-2640v4 FIO Kit 818176-L21 1
4 | HPE DL360 Gen9 E5-2640v4 Kit 818176-B21 1
5 | Factory Integrated 818176-B21 0D1 1
6 | HPE 16GB 2Rx4 PC4-2400T-R Kit 836220-B21 4
7 | Factory Integrated 836220-B21 0D1 4
8 | HP 146GB 6G SAS 15K 2.5in SC ENT HDD 652605-B21 2
9 | Factory Integrated 652605-B21 0D1 2
10 | HP Smart Array P440ar/2G FIO Controller 749974-B21 1
11 | HP H241 Smart HBA 726911-B21 1
12 | Factory Integrated 726911-B21 0D1 1
13 | HP 1U SFF Easy Install Rail Kit 734807-B21 1
14 | Factory Integrated 734807-B21 0D1 1
15 | HP 500W FS Plat Ht Plg Pwr Supply Kit 720478-B21 2
16 | Factory Integrated 720478-B21 0D1 2
C.2 Storage/Backup Servers minimum specifications
Description Part Number Qty
1 | HP MSA 1040 2Prt SAS DC SFF Strg K2Q89A 1
2 | HP MSA 1.8TB 12G SAS 10K 2.5in ENT HDD JIOF49A 22
3 | Factory Integrated JI9F49A 0D1 22
4 | HP MiniSAS HD to MiniSAS HD FO 2M Chl K2R00A 6
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